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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/14/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4579002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    319,484.33     100.0000% 
   2   18-6227744     LUDWIG, R.H. CONSTRUCTION                                              $    340,829.11     106.6810% 
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $    346,850.00     108.5655% 
   4   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    351,029.29     109.8737% 
   5   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    380,422.39     119.0738% 
   6   35-1325036     DEICHMAN EXCAVATING CO                                                 $    415,664.07     130.1046% 
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 18-6227744              |(3) 35-1212938     
                                          |ISOM, JACK CONSTRUCTION CO  |LUDWIG, R.H. CONSTRUCTION   |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    9500.00000       9500.00|    8000.00000       8000.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1800.00000      14400.00|    2000.00000      16000.00|    2500.00000       20000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   15000.00000      15000.00|   12000.00000      12000.00|   21232.45000       21232.45 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    7000.00000       7000.00|   15000.00000      15000.00|    7500.00000        7500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02286                 1.000  EACH|   15000.00000      15000.00|   12000.00000      12000.00|    4000.00000        4000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000              1985.000  m3  |      11.00000      21835.00|       5.00000       9925.00|      15.00000       29775.00 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06930                 1.200  Mg  |      75.00000         90.00|     100.00000        120.00|     500.00000         600.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0008 205-06931                33.800  Mg  |      35.00000       1183.00|      35.00000       1183.00|      50.00000        1690.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06937               100.000  m   |       6.25000        625.00|      10.00000       1000.00|       6.50000         650.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 205-06938                13.000  m   |      65.00000        845.00|     100.00000       1300.00|      10.00000         130.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0011 207-07498              1640.000  m2  |       5.10000       8364.00|       5.00000       8200.00|      10.00000       16400.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454               576.500  m3  |      18.00000      10377.00|       5.00000       2882.50|      30.00000       17295.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              1001.000  Mg  |      14.00000      14014.00|      16.00000      16016.00|      17.00000       17017.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 18-6227744              |(3) 35-1212938     
                                          |ISOM, JACK CONSTRUCTION CO  |LUDWIG, R.H. CONSTRUCTION   |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 306-08033               360.000  m2  |       2.90000       1044.00|       5.00000       1800.00|       3.50000        1260.00 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0015 306-08034               288.000  m2  |       2.90000        835.20|       5.00000       1440.00|       3.50000        1008.00 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0016 306-08036               519.000  m2  |       2.90000       1505.10|       5.00000       2595.00|       3.50000        1816.50 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0017 306-08037               216.000  m2  |       2.90000        626.40|       5.00000       1080.00|       3.50000         756.00 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0018 306-08038                87.000  m2  |       2.90000        252.30|       5.00000        435.00|       3.50000         304.50 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0019 402-07434               157.000  Mg  |      67.00000      10519.00|      68.00000      10676.00|      65.00000       10205.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0020 402-07439               213.000  Mg  |      55.00000      11715.00|      58.00000      12354.00|      54.00000       11502.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0021 402-07440               377.000  Mg  |      45.00000      16965.00|      48.00000      18096.00|      43.00000       16211.00 
  HMA BASE, TYPE A                        |                            |                            | 
0022 402-07442               149.000  Mg  |      53.00000       7897.00|      55.00000       8195.00|      50.00000        7450.00 
  HMA BASE, TYPE C                        |                            |                            | 
0023 404-05511              1396.000  m2  |       3.00000       4188.00|       3.00000       4188.00|       3.00000        4188.00 
  SEAL COAT, 2                            |                            |                            | 
0024 405-05518              1761.000  m2  |       1.30000       2289.30|       1.30000       2289.30|       1.25000        2201.25 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              3863.000  m2  |       0.62000       2395.06|       1.00000       3863.00|       0.50000        1931.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01700                 1.000  EACH|    1940.00000       1940.00|    2000.00000       2000.00|    2200.00000        2200.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0027 601-01846                 1.000  EACH|    1850.00000       1850.00|    1900.00000       1900.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0028 601-94689                 2.000  EACH|    2235.00000       4470.00|    2300.00000       4600.00|    2400.00000        4800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               104.800  m   |      43.00000       4506.40|      40.00000       4192.00|      44.00000        4611.20 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 610-07486                88.000  Mg  |      85.00000       7480.00|      85.00000       7480.00|     100.00000        8800.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0031 611-06497                 4.000  EACH|     195.00000        780.00|     155.00000        620.00|     200.00000         800.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0032 611-06498                 1.000  EACH|     250.00000        250.00|     195.00000        195.00|     270.00000         270.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0033 615-06490                22.000  EACH|     135.00000       2970.00|     145.00000       3190.00|     130.00000        2860.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 18-6227744              |(3) 35-1212938     
                                          |ISOM, JACK CONSTRUCTION CO  |LUDWIG, R.H. CONSTRUCTION   |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 615-06505                 5.000  EACH|     600.00000       3000.00|     525.00000       2625.00|     520.00000        2600.00 
  MONUMENT, B                             |                            |                            | 
0035 616-02320               671.500  m2  |       2.50000       1678.75|       5.00000       3357.50|       1.00000         671.50 
  GEOTEXTILES                             |                            |                            | 
0036 616-05689               365.000  Mg  |      45.00000      16425.00|      30.00000      10950.00|      45.00000       16425.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0037 616-06451               178.500  Mg  |      17.50000       3123.75|      30.00000       5355.00|      36.00000        6426.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0038 621-01004                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-02363              2117.000  m2  |       1.60000       3387.20|       1.00000       2117.00|       0.50000        1058.50 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0040 621-02770               405.000  m2  |       5.00000       2025.00|       3.00000       1215.00|       2.25000         911.25 
  EROSION CONTROL BLANKET                 |                            |                            | 
0041 621-06548                 2.000  kg  |      45.00000         90.00|      60.00000        120.00|      70.00000         140.00 
  SEED MIXTURE, CV                        |                            |                            | 
0042 621-06559              2117.000  m2  |       1.63000       3450.71|       0.70000       1481.90|       0.70000        1481.90 
  MULCHED SEEDING, R                      |                            |                            | 
0043 621-06567                22.000  kL  |       1.00000         22.00|       1.00000         22.00|       1.00000          22.00 
  WATER                                   |                            |                            | 
0044 621-06574                44.000  m2  |       5.50000        242.00|      10.00000        440.00|       4.00000         176.00 
  SODDING                                 |                            |                            | 
0045 621-06575              1146.000  m2  |       5.50000       6303.00|       4.20000       4813.20|       4.00000        4584.00 
  SODDING, NURSERY                        |                            |                            | 
0046 622-52436                 4.000  EACH|      30.00000        120.00|      25.00000        100.00|      30.00000         120.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0047 622-91786                40.000  EACH|      10.00000        400.00|      13.00000        520.00|      20.00000         800.00 
  SEEDLING                                |                            |                            | 
0048 702-51015                36.270  m3  |     496.00000      17989.92|     500.00000      18135.00|     275.00000        9974.25 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0049 702-90915                15.920  m3  |     496.00000       7896.32|     500.00000       7960.00|     450.00000        7164.00 
  CONCRETE, A                             |                            |                            | 
0050 703-51030              2064.000  kg  |       2.25000       4644.00|       5.00000      10320.00|       1.50000        3096.00 
  REINFORCING STEEL                       |                            |                            | 
0051 714-26707                22.900  m   |    1250.00000      28625.00|    2358.08000      54000.03|    2000.00000       45800.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1800 mm             |                            |                            | 
0052 715-02628                 1.000  EACH|     550.00000        550.00|     300.00000        300.00|     280.00000         280.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0053 715-05169                10.500  m   |      41.00000        430.50|     100.00000       1050.00|     150.00000        1575.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1386990              |(2) 18-6227744              |(3) 35-1212938     
                                          |ISOM, JACK CONSTRUCTION CO  |LUDWIG, R.H. CONSTRUCTION   |ATLAS EXCAVATING, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 715-46005                 1.000  EACH|     300.00000        300.00|     300.00000        300.00|     200.00000         200.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0055 720-44000                 1.000  EACH|     825.00000        825.00|     100.00000        100.00|     500.00000         500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0056 720-45605                 1.000  m   |    1900.00000       1900.00|    1000.00000       1000.00|    1000.00000        1000.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0057 801-04308                 2.000  EACH|     150.00000        300.00|     200.00000        400.00|     150.00000         300.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06625                51.000  EACH|      70.00000       3570.00|     100.00000       5100.00|      75.00000        3825.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0059 801-06640                20.000  EACH|      82.00000       1640.00|     100.00000       2000.00|      80.00000        1600.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0060 801-06645                 1.500  EACH|      50.00000         75.00|     100.00000        150.00|      45.00000          67.50 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|    3500.00000       3500.00|    7000.00000       7000.00|    1500.00000        1500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0062 801-07118                 4.000  m   |      35.00000        140.00|      50.00000        200.00|      35.00000         140.00 
  BARRICADE, III-A                        |                            |                            | 
0063 808-06712               124.000  m   |       0.38000         47.12|       0.52000         64.48|       0.30000          37.20 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0064 808-06713               480.000  m   |       0.38000        182.40|       0.52000        249.60|       0.30000         144.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0065 808-06714              4555.000  m   |       0.38000       1730.90|       0.52000       2368.60|       0.30000        1366.50 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0066 808-75998                20.000  EACH|      58.00000       1160.00|      60.00000       1200.00|      20.00000         400.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    319,484.33|             $    340,829.11|                $    346,850.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    319,484.33|             $    340,829.11|                $    346,850.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1381845              |(6) 35-1325036     
                                          |MILESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R. & SON, INC|DEICHMAN EXCAVATING CO       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|   12000.00000      12000.00|   11500.00000       11500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1800.00000      14400.00|    1500.00000      12000.00|    2000.00000       16000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   17000.00000      17000.00|   19000.00000      19000.00|   19265.00000       19265.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   18500.00000      18500.00|   25000.00000      25000.00|   29300.00000       29300.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02286                 1.000  EACH|    5800.00000       5800.00|    7500.00000       7500.00|   12000.00000       12000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0006 203-02000              1985.000  m3  |      16.00000      31760.00|      14.60000      28981.00|      19.50000       38707.50 
  EXCAVATION, COMMON                      |                            |                            | 
0007 205-06930                 1.200  Mg  |     200.00000        240.00|      40.00000         48.00|     100.00000         120.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0008 205-06931                33.800  Mg  |      46.00000       1554.80|      30.00000       1014.00|      50.00000        1690.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0009 205-06937               100.000  m   |       6.50000        650.00|       7.20000        720.00|       6.82000         682.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 205-06938                13.000  m   |      95.00000       1235.00|      60.00000        780.00|     100.00000        1300.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0011 207-07498              1640.000  m2  |       8.50000      13940.00|       6.00000       9840.00|      12.65000       20746.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0012 211-07454               576.500  m3  |      27.00000      15565.50|      29.00000      16718.50|      37.50000       21618.75 
  STRUCTURE BACKFILL                      |                            |                            | 
0013 301-07448              1001.000  Mg  |      19.25000      19269.25|      17.00000      17017.00|      19.25000       19269.25 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0014 306-08033               360.000  m2  |       3.85000       1386.00|       6.55000       2358.00|       4.15000        1494.00 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0015 306-08034               288.000  m2  |       4.05000       1166.40|       6.55000       1886.40|       4.20000        1209.60 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0016 306-08036               519.000  m2  |       4.25000       2205.75|       6.55000       3399.45|       4.25000        2205.75 
  MILLING, ASPHALT, 50 mm                 |                            |                            | 
0017 306-08037               216.000  m2  |       4.70000       1015.20|       6.55000       1414.80|       4.50000         972.00 
  MILLING, ASPHALT, 75 mm                 |                            |                            | 
0018 306-08038                87.000  m2  |       5.20000        452.40|       6.55000        569.85|       4.75000         413.25 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0019 402-07434               157.000  Mg  |      58.00000       9106.00|      66.70000      10471.90|      63.80000       10016.60 
  HMA SURFACE, TYPE C                     |                            |                            | 
0020 402-07439               213.000  Mg  |      48.00000      10224.00|      55.20000      11757.60|      52.80000       11246.40 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1381845              |(6) 35-1325036     
                                          |MILESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R. & SON, INC|DEICHMAN EXCAVATING CO       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 402-07440               377.000  Mg  |      38.00000      14326.00|      43.70000      16474.90|      41.80000       15758.60 
  HMA BASE, TYPE A                        |                            |                            | 
0022 402-07442               149.000  Mg  |      45.00000       6705.00|      51.75000       7710.75|      49.50000        7375.50 
  HMA BASE, TYPE C                        |                            |                            | 
0023 404-05511              1396.000  m2  |       2.50000       3490.00|       2.90000       4048.40|       2.75000        3839.00 
  SEAL COAT, 2                            |                            |                            | 
0024 405-05518              1761.000  m2  |       1.10000       1937.10|       1.26000       2218.86|       1.21000        2130.81 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05521              3863.000  m2  |       0.40000       1545.20|       0.46000       1776.98|       0.44000        1699.72 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01700                 1.000  EACH|    1800.00000       1800.00|    2000.00000       2000.00|    1914.00000        1914.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0027 601-01846                 1.000  EACH|    1650.00000       1650.00|    1850.00000       1850.00|    1771.00000        1771.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0028 601-94689                 2.000  EACH|    1975.00000       3950.00|    2215.00000       4430.00|    2117.50000        4235.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-99105               104.800  m   |      37.50000       3930.00|      41.40000       4338.72|      39.60000        4150.08 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0030 610-07486                88.000  Mg  |      75.00000       6600.00|      86.25000       7590.00|      82.50000        7260.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0031 611-06497                 4.000  EACH|     172.00000        688.00|     190.00000        760.00|     181.50000         726.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0032 611-06498                 1.000  EACH|     230.00000        230.00|     253.00000        253.00|     242.00000         242.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0033 615-06490                22.000  EACH|     110.00000       2420.00|     123.00000       2706.00|     117.70000        2589.40 
  RIGHT OF WAY MARKER                     |                            |                            | 
0034 615-06505                 5.000  EACH|     435.00000       2175.00|     490.00000       2450.00|     467.50000        2337.50 
  MONUMENT, B                             |                            |                            | 
0035 616-02320               671.500  m2  |       2.05000       1376.58|       3.00000       2014.50|       3.00000        2014.50 
  GEOTEXTILES                             |                            |                            | 
0036 616-05689               365.000  Mg  |      48.00000      17520.00|      60.00000      21900.00|      70.00000       25550.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0037 616-06451               178.500  Mg  |      41.00000       7318.50|      22.00000       3927.00|      35.00000        6247.50 
  RIPRAP, UNIFORM                         |                            |                            | 
0038 621-01004                 2.000  EACH|     415.00000        830.00|     460.00000        920.00|     583.00000        1166.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-02363              2117.000  m2  |       0.55000       1164.35|       0.58000       1227.86|       0.68000        1439.56 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1381845              |(6) 35-1325036     
                                          |MILESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R. & SON, INC|DEICHMAN EXCAVATING CO       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0040 621-02770               405.000  m2  |       2.30000        931.50|       2.55000       1032.75|       1.93000         781.65 
  EROSION CONTROL BLANKET                 |                            |                            | 
0041 621-06548                 2.000  kg  |      58.00000        116.00|      63.25000        126.50|      79.20000         158.40 
  SEED MIXTURE, CV                        |                            |                            | 
0042 621-06559              2117.000  m2  |       0.69000       1460.73|       0.76000       1608.92|       0.75000        1587.75 
  MULCHED SEEDING, R                      |                            |                            | 
0043 621-06567                22.000  kL  |       1.05000         23.10|       1.15000         25.30|       1.05000          23.10 
  WATER                                   |                            |                            | 
0044 621-06574                44.000  m2  |       4.05000        178.20|       4.55000        200.20|       5.26000         231.44 
  SODDING                                 |                            |                            | 
0045 621-06575              1146.000  m2  |       4.05000       4641.30|       4.55000       5214.30|       5.26000        6027.96 
  SODDING, NURSERY                        |                            |                            | 
0046 622-52436                 4.000  EACH|      26.50000        106.00|      28.75000        115.00|      27.50000         110.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0047 622-91786                40.000  EACH|      13.00000        520.00|      14.40000        576.00|       9.90000         396.00 
  SEEDLING                                |                            |                            | 
0048 702-51015                36.270  m3  |     400.00000      14508.00|     600.00000      21762.00|     680.00000       24663.60 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0049 702-90915                15.920  m3  |    1000.00000      15920.00|    1200.00000      19104.00|     440.00000        7004.80 
  CONCRETE, A                             |                            |                            | 
0050 703-51030              2064.000  kg  |       2.00000       4128.00|       1.50000       3096.00|       1.60000        3302.40 
  REINFORCING STEEL                       |                            |                            | 
0051 714-26707                22.900  m   |    1650.00000      37785.00|    1760.00000      40304.00|    1610.00000       36869.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1800 mm x 1800 mm             |                            |                            | 
0052 715-02628                 1.000  EACH|     400.00000        400.00|     275.00000        275.00|     350.00000         350.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0053 715-05169                10.500  m   |      80.00000        840.00|      65.00000        682.50|     118.00000        1239.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0054 715-46005                 1.000  EACH|     285.00000        285.00|     250.00000        250.00|     275.00000         275.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0055 720-44000                 1.000  EACH|     400.00000        400.00|     500.00000        500.00|     500.00000         500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0056 720-45605                 1.000  m   |     850.00000        850.00|    1000.00000       1000.00|    1600.00000        1600.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0057 801-04308                 2.000  EACH|     130.00000        260.00|     144.00000        288.00|     140.00000         280.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0058 801-06625                51.000  EACH|      58.00000       2958.00|      63.25000       3225.75|      62.00000        3162.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0059 801-06640                20.000  EACH|      70.00000       1400.00|      77.00000       1540.00|      75.00000        1500.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   353,419.80                                                  ROUTE : 43 
     CALL ORDER   : 140                     CONTRACT ID : R -26448-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1917625              |(5) 35-1381845              |(6) 35-1325036     
                                          |MILESTONE CONTRACTORS, L.P. |HARVEY, GEORGE R. & SON, INC|DEICHMAN EXCAVATING CO       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0060 801-06645                 1.500  EACH|      37.00000         55.50|      40.00000         60.00|      40.00000          60.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0061 801-06775                        LUMP|    6000.00000       6000.00|    6000.00000       6000.00|   11000.00000       11000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0062 801-07118                 4.000  m   |      26.00000        104.00|      28.75000        115.00|      28.00000         112.00 
  BARRICADE, III-A                        |                            |                            | 
0063 808-06712               124.000  m   |       0.27000         33.48|       0.30000         37.20|       0.30000          37.20 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0064 808-06713               480.000  m   |       0.27000        129.60|       0.30000        144.00|       0.30000         144.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0065 808-06714              4555.000  m   |       0.27000       1229.85|       0.30000       1366.50|       0.30000        1366.50 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0066 808-75998                20.000  EACH|      32.00000        640.00|      35.00000        700.00|      34.00000         680.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    351,029.29|             $    380,422.39|                $    415,664.07 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    351,029.29|             $    380,422.39|                $    415,664.07 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   776,769.10                                                  ROUTE : 
     CALL ORDER   : 150                     CONTRACT ID : R -26689-B                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9984064 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   37-0797609     FEUTZ CONTRACTORS, INC.                                                $    812,187.11     100.0000% 
==================================================================================================================================== 
                                          |(1) 37-0797609              |                            |                 
                                          |FEUTZ CONTRACTORS, INC.     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ENHANCEMENT, BIKE AND PEDESTRIAN FACILITY                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   29370.00000      29370.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |     953.52000       8581.68|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    4413.93000       4413.93|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                52.000  m2  |      17.07000        887.64|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02278               301.000  m   |      34.10000      10264.10|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               593.000  m2  |      15.49000       9185.57|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 203-02000               793.000  m3  |      31.23000      24765.39|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0009 211-07454                 7.000  m3  |      33.52000        234.64|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 303-01180               324.000  Mg  |      19.75000       6399.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0011 303-97820                 2.000  Mg  |      78.98000        157.96|                            | 
  AGGREGATE, 8                            |                            |                            | 
0012 306-08034              5075.000  m2  |       2.03000      10302.25|                            | 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0013 402-07432               546.000  Mg  |      99.00000      54054.00|                            | 
  HMA SURFACE, TYPE A                     |                            |                            | 
0014 402-07435               131.000  Mg  |     152.90000      20029.90|                            | 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0015 402-07440               234.000  Mg  |      80.30000      18790.20|                            | 
  HMA BASE, TYPE A                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   776,769.10                                                  ROUTE : 
     CALL ORDER   : 150                     CONTRACT ID : R -26689-B                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-0797609              |                            |                 
                                          |FEUTZ CONTRACTORS, INC.     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 406-05520                 1.600  Mg  |     330.00000        528.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 603-04099                12.000  EACH|     466.57000       5598.84|                            | 
  PIPE BOLLARD                            |                            |                            | 
0018 604-06069               130.000  m2  |      72.84000       9469.20|                            | 
  CURB RAMP, CONCRETE                     |                            |                            | 
0019 604-91531               662.000  m2  |      65.83000      43579.46|                            | 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0020 605-06120              1466.000  m   |      43.23000      63375.18|                            | 
  CURB, CONCRETE                          |                            |                            | 
0021 605-06215               129.000  m   |     107.98000      13929.42|                            | 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0022 611-05330                59.000  m2  |      58.07000       3426.13|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0023 621-01004                 1.000  EACH|     220.00000        220.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0024 621-02166              3611.000  m2  |       0.81000       2924.91|                            | 
  MULCHED SEEDING, SPECIAL CLASS          |                            |                            | 
0025 621-06570               400.000  m3  |      35.31000      14124.00|                            | 
  TOP SOIL                                |                            |                            | 
0026 621-06574              2887.000  m2  |       3.05000       8805.35|                            | 
  SODDING                                 |                            |                            | 
0027 622-05616                28.000  EACH|      81.40000       2279.20|                            | 
  PLANT, BROADLEAF EVERGREEN, GLOBE,      |                            |                            | 
  DWARF, OVER 450 TO 600 mm               |                            |                            | 
0028 622-05635                27.000  EACH|      56.10000       1514.70|                            | 
  PLANT, CONIFEROUS EVERGREEN, PROSTRATE, |                            |                            | 
  BROAD SPREADING, SEMISPREADING, OVER    |                            |                            | 
  600 TO 900 mm                           |                            |                            | 
0029 622-05639               154.000  EACH|      44.00000       6776.00|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 |                            |                            | 
  mm                                      |                            |                            | 
0030 622-05640               119.000  EACH|      61.60000       7330.40|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0031 622-05651                78.000  EACH|     602.80000      47018.40|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 63 TO 88 mm                        |                            |                            | 
0032 622-05654              4397.000  EACH|       8.60000      37814.20|                            | 
  PLANT, PERENNIAL                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   776,769.10                                                  ROUTE : 
     CALL ORDER   : 150                     CONTRACT ID : R -26689-B                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-0797609              |                            |                 
                                          |FEUTZ CONTRACTORS, INC.     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0033 622-06573                 1.000  EACH|   59444.66000      59444.66|                            | 
  IRRIGATION                              |                            |                            | 
0034 715-05149                 7.000  m   |     121.55000        850.85|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0035 720-44006                 3.000  EACH|    1628.00000       4884.00|                            | 
  SPRING BOX                              |                            |                            | 
0036 720-45015                 3.000  EACH|    1095.45000       3286.35|                            | 
  INLET, A8                               |                            |                            | 
0037 720-45205                 1.000  EACH|    1298.33000       1298.33|                            | 
  CATCH BASIN, A2                         |                            |                            | 
0038 801-04308                14.000  EACH|      99.00000       1386.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0039 801-06207               320.000  m   |       3.06000        979.20|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0040 801-06640                30.000  EACH|      79.75000       2392.50|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06775                        LUMP|   13825.68000      13825.68|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0042 801-07118                32.000  m   |      49.50000       1584.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0043 801-07119                 2.000  m   |      55.00000        110.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0044 802-05701               220.000  m   |      33.00000       7260.00|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0045 802-05702                15.000  m   |      19.80000        297.00|                            | 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0046 802-76025                11.000  m2  |     345.40000       3799.40|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0047 802-76035                23.000  m2  |     136.68000       3143.64|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0048 802-76045                 3.000  m2  |     185.90000        557.70|                            | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0049 802-99058                 2.000  EACH|    2537.55000       5075.10|                            | 
  SHEET SIGN, INSTALL TRAIL IDENTIFICATION|                            |                            | 
0050 807-04744                        LUMP|  163350.00000     163350.00|                            | 
  LIGHTING                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   776,769.10                                                  ROUTE : 
     CALL ORDER   : 150                     CONTRACT ID : R -26689-B                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-0797609              |                            |                 
                                          |FEUTZ CONTRACTORS, INC.     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0051 808-01045                36.000  m   |       1.80000         64.80|                            | 
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            | 
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            | 
0052 808-02977                43.000  EACH|      76.45000       3287.35|                            | 
  TRANSVERSE MARKING, THERMOPLASTIC, BIKE |                            |                            | 
  SYMBOL                                  |                            |                            | 
0053 808-03115                12.000  EACH|      88.00000       1056.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (XING), 1.2 m       |                            |                            | 
0054 808-03775                 3.000  EACH|      93.50000        280.50|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (BIKE)              |                            |                            | 
0055 808-04096                 3.000  EACH|     115.50000        346.50|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (LANE)              |                            |                            | 
0056 808-04298                 2.000  EACH|     412.50000        825.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (R X R)             |                            |                            | 
0057 808-06703               487.000  m   |       1.80000        876.60|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0058 808-06706               545.000  m   |      12.45000       6785.25|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 600  |                            |                            | 
  mm                                      |                            |                            | 
0059 808-06716               298.000  m   |       1.63000        485.74|                            | 
  LINE, REMOVE                            |                            |                            | 
0060 808-75043              4373.000  m   |       2.00000       8746.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            | 
  mm                                      |                            |                            | 
0061 808-75240               205.000  m   |       1.80000        369.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0062 808-75320                38.000  EACH|      50.82000       1931.16|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0063 808-75325                 1.000  EACH|      64.02000         64.02|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0064 808-95638               133.000  m2  |       3.01000        400.33|                            | 
  CENTER CURB PAINTING YELLOW             |                            |                            | 
0065 808-95933              3854.000  m   |       1.80000       6937.20|                            | 
  CURB PAINTING, YELLOW                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   776,769.10                                                  ROUTE : 
     CALL ORDER   : 150                     CONTRACT ID : R -26689-B                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-0797609              |                            |                 
                                          |FEUTZ CONTRACTORS, INC.     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0066 808-98796                32.000  m   |       1.80000         57.60|                            | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
     SECTION TOTALS                       |             $    812,187.11|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    812,187.11|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 170                     CONTRACT ID : R -26933-A                   COUNTIES : TIPTON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $  1,467,963.80     100.0000% 
   2   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,510,634.49     102.9067% 
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  1,518,062.27     103.4127% 
   4   35-0997978     PHEND & BROWN, INC.                                                    $  1,633,966.41     111.3083% 
   5   35-1438272     DAVES EXCAVATING, INC.                                                 $  1,639,653.30     111.6957% 
   6   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,648,356.31     112.2886% 
   7   35-1139301     E & B PAVING, INC.                                                     $  1,683,569.78     114.6874% 
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $  1,690,566.50     115.1640% 
   9   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,693,294.00     115.3498% 
   10  35-1325036     DEICHMAN EXCAVATING CO                                                 $  1,878,459.71     127.9636% 
   11  35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,979,665.00     134.8578% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 190                     CONTRACT ID : R -27056-A                   COUNTIES : HAMILTON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :  120  CALENDAR DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   31-0530117     HEALEY RAILROAD CORP                                                   $  1,397,808.65     100.0000% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 196                     CONTRACT ID : R -27074-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  2,157,317.55     100.0000% 
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,226,400.05     103.2022% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,291,300.00     106.2106% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 220 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/27/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0694122 
                                                                                                  0694122 
                                                                                                  069400P 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   36-2231526     WALSH CONSTR CO OF ILL                                       A + B =   $ 43,026,000.00     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                 A + B =   $ 44,963,536.73     105.1632% 
   3   38-1383205     AJAX PAVING INDUSTRIES                                       A + B =   $ 47,476,512.56     112.4545% 
   4   35-1139301     E & B PAVING, INC.                                           A + B =   $ 48,420,577.55     113.6765% 
   5   35-0918397     RIETH RILEY CONSTRUCTION                                     A + B =   $ 50,853,041.83     120.0268% 
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  310531.90000     310531.90|   40000.00000      40000.00|  500000.00000      500000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                10.000  EACH|     300.00000       3000.00|     128.50000       1285.00|     200.00000        2000.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06906               240.000  MOS |     150.00000      36000.00|     102.75000      24660.00|      75.00000       18000.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0004 105-07040                20.000  MOS |    1780.00000      35600.00|     735.30000      14706.00|    1600.00000       32000.00 
  FIELD OFFICE, C                         |                            |                            | 
0005 110-01001                        LUMP| 2035000.00000    2035000.00| 2125926.84000    2125926.84| 2105000.00000     2105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  610000.00000     610000.00|  637778.05000     637778.05|  230000.00000      230000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-01032                20.000  EACH|     200.00000       4000.00|     331.00000       6620.00|     200.00000        4000.00 
  SAND BARREL ARRAY, REMOVE               |                            |                            | 
0008 202-02240            144184.000  SYS |       4.50000     648828.00|       5.77000     831941.68|       5.25000      756966.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241             25556.250  LFT |       1.75000      44723.44|       1.40000      35778.75|       1.40000       35778.75 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02272              1895.000  LFT |       5.00000       9475.00|      12.60000      23877.00|      12.60000       23877.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0011 202-51328                        LUMP|  100000.00000     100000.00|   61000.00000      61000.00|   90000.00000       90000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0012 202-51328                        LUMP|   75000.00000      75000.00|   38000.00000      38000.00|  100000.00000      100000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0013 202-51328                        LUMP|  110000.00000     110000.00|   60000.00000      60000.00|  150000.00000      150000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 5                              |                            |                            | 
0014 202-51330                        LUMP|  135000.00000     135000.00|  907236.53000     907236.53|  425000.00000      425000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            | 
0015 202-74040                41.000  EACH|     190.00000       7790.00|     351.00000      14391.00|     180.00000        7380.00 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0016 202-74050                11.000  EACH|     525.00000       5775.00|     200.00000       2200.00|     500.00000        5500.00 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0017 202-74055                 9.000  EACH|    3700.00000      33300.00|    4800.00000      43200.00|    3500.00000       31500.00 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0018 202-74080                 7.000  EACH|    1100.00000       7700.00|    3050.00000      21350.00|    1000.00000        7000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0019 202-74095                 4.000  EACH|     800.00000       3200.00|     375.00000       1500.00|     750.00000        3000.00 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0020 203-02000            175831.000  CYS |       9.00000    1582479.00|       9.63000    1693252.53|       8.52000     1498080.12 
  EXCAVATION, COMMON                      |                            |                            | 
0021 203-02046                16.000  EACH|     400.00000       6400.00|    1150.00000      18400.00|    3300.00000       52800.00 
  GRADING IN GORE AREA                    |                            |                            | 
0022 205-06930                 7.500  TON |     300.00000       2250.00|     147.00000       1102.50|      80.00000         600.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0023 205-06931                56.000  TON |      50.00000       2800.00|      43.00000       2408.00|      80.00000        4480.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0024 205-06932              1031.000  LFT |       7.00000       7217.00|       7.00000       7217.00|       7.00000        7217.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0025 205-06937             13522.000  LFT |       2.25000      30424.50|       1.26000      17037.72|       1.26000       17037.72 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 205-06938               184.000  LFT |      12.00000       2208.00|       9.00000       1656.00|      28.00000        5152.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0027 206-51220               374.000  CYS |      20.00000       7480.00|      78.00000      29172.00|     180.00000       67320.00 
  EXCAVATION, WET                         |                            |                            | 
0028 206-51230              1269.500  CYS |      16.00000      20312.00|      44.50000      56492.75|      60.00000       76170.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0029 207-07498            364654.000  SYS |       3.35000    1221590.90|       3.30000    1203358.20|       2.75000     1002798.50 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0030 207-07500              4469.000  SYS |       3.00000      13407.00|       3.85000      17205.65|       2.75000       12289.75 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0031 207-07503             11301.000  SYS |       2.00000      22602.00|       5.00000      56505.00|       5.00000       56505.00 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0032 210-05815                11.000  EACH|     200.00000       2200.00|       5.00000         55.00|     150.00000        1650.00 
  LIGHTING , ARM RESET                    |                            |                            | 
0033 210-07095                        LUMP|   90000.00000      90000.00|   14000.00000      14000.00|   50000.00000       50000.00 
  TEMPORARY SHEETING AND SHORING, STR. NO.|                            |                            | 
   5                                      |                            |                            | 
0034 210-07845               306.000  EACH|       7.00000       2142.00|       0.01000          3.06|       0.01000           3.06 
  TRANSVERSE MARKINGS , POLYUREA, SOLID,  |                            |                            | 
  WHITE, CROSSHATCH, 24 IN.               |                            |                            | 
0035 210-08029            526380.000  SFT |       1.50000     789570.00|       4.12000    2168685.60|       3.00000     1579140.00 
  SOUND BARRIER , ERECTION, GROUND        |                            |                            | 
  MOUNTED, TYPE 3                         |                            |                            | 
0036 210-08029            526380.000  SFT |      13.55000    7132449.00|      13.80000    7264044.00|      15.15000     7974657.00 
  SOUND BARRIER , GROUND MOUNTED TYPE 3   |                            |                            | 
0037 211-02050              2154.000  CYS |       9.00000      19386.00|      10.50000      22617.00|      24.00000       51696.00 
  B BORROW                                |                            |                            | 
0038 211-06467               191.000  CYS |      35.00000       6685.00|      97.00000      18527.00|      28.00000        5348.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0039 211-07454             16213.000  CYS |       8.00000     129704.00|      15.22000     246761.86|      22.00000      356686.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0040 213-52830               322.000  CYS |      90.00000      28980.00|     132.08000      42529.76|     125.00000       40250.00 
  FLOWABLE MORTAR                         |                            |                            | 
0041 301-07448              2973.400  TON |      15.00000      44601.00|      15.00000      44601.00|      10.00000       29734.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0042 302-06464             94896.000  CYS |      20.50000    1945368.00|      23.00000    2182608.00|      21.00000     1992816.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0043 303-01180             16818.000  TON |      12.00000     201816.00|      15.00000     252270.00|      15.00000      252270.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0044 303-04853              8913.000  TON |      17.00000     151521.00|      19.66000     175229.58|      20.00000      178260.00 
  COMPACTED AGGREGATE , 5                 |                            |                            | 
0046 306-08036             55882.000  SYS |       0.60000      33529.20|       0.60000      33529.20|       0.40000       22352.80 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0047 306-08043               374.000  SYS |       3.00000       1122.00|       3.00000       1122.00|       5.00000        1870.00 
  MILLING, TRANSITION                     |                            |                            | 
0048 401-06264                        LUMP|    9000.00000       9000.00|    9000.00000       9000.00|   15000.00000       15000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0049 401-07328                43.200  TON |       1.00000         43.20|       1.00000         43.20|      15.00000         648.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0050 401-07335              5499.000  TON |      42.00000     230958.00|      42.00000     230958.00|      43.00000      236457.00 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0051 401-07398                72.000  TON |       1.00000         72.00|       1.00000         72.00|      15.00000        1080.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0052 401-07404              7706.000  TON |      30.00000     231180.00|      30.00000     231180.00|      32.40000      249674.40 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm|                            |                            | 
0053 401-07409              6892.000  TON |      29.00000     199868.00|      29.00000     199868.00|      28.50000      196422.00 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0054 401-07413               331.000  TON |      38.00000      12578.00|      38.00000      12578.00|      15.00000        4965.00 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0055 402-07433               341.000  TON |      42.00000      14322.00|      42.00000      14322.00|      33.95000       11576.95 
  HMA SURFACE, TYPE B                     |                            |                            | 
0056 402-07438               970.000  TON |      28.00000      27160.00|      28.00000      27160.00|      27.85000       27014.50 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0058 402-07453             44405.000  TON |      24.00000    1065720.00|      24.00000    1065720.00|      28.00000     1243340.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0060 405-05517                 6.500  TON |     400.00000       2600.00|     400.00000       2600.00|     350.00000        2275.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0061 406-05520                85.600  TON |       1.00000         85.60|       1.00000         85.60|     100.00000        8560.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0062 501-06266                        LUMP|   60000.00000      60000.00|   15761.72000      15761.72|   40000.00000       40000.00 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0063 501-06325            353830.000  SYS |      25.50000    9022665.00|      24.80000    8774984.00|      29.85000    10561825.50 
  QC/QA-PCCP, 14 IN. , WARRANTED          |                            |                            | 
0064 502-06330               102.000  SYS |      30.00000       3060.00|      33.00000       3366.00|      69.00000        7038.00 
  PCCP, 13 IN.                            |                            |                            | 
0066 503-05310              1629.200  LFT |       0.01000         16.29|      25.00000      40730.00|       0.86000        1401.11 
  TERMINAL JOINT                          |                            |                            | 
0067 601-01522                19.000  EACH|    1300.00000      24700.00|    1300.00000      24700.00|    1300.00000       24700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0068 601-06035              9753.000  LFT |       5.40000      52666.20|       5.40000      52666.20|       5.40000       52666.20 
  GUARDRAIL, RESET                        |                            |                            | 
0069 601-07023                 4.000  EACH|    4200.00000      16800.00|    4200.00000      16800.00|    4200.00000       16800.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0070 601-07024                11.000  EACH|    5100.00000      56100.00|    5100.00000      56100.00|    5100.00000       56100.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0071 601-07050                 4.000  EACH|    1800.00000       7200.00|    1800.00000       7200.00|    1800.00000        7200.00 
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            | 
0072 601-94689                25.000  EACH|    2200.00000      55000.00|    2200.00000      55000.00|    2200.00000       55000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0073 601-99105             37276.750  LFT |       9.90000     369039.83|       9.90000     369039.83|       9.90000      369039.83 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0074 602-01193               500.000  LFT |      12.00000       6000.00|      21.00000      10500.00|      26.00000       13000.00 
  CONCRETE BARRIER GLARE SCREEN ,         |                            |                            | 
  TEMPORARY                               |                            |                            | 
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0075 602-06639              1479.000  LFT |      30.00000      44370.00|      17.00000      25143.00|      25.00000       36975.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0076 602-06646             38132.000  LFT |      16.00000     610112.00|       6.00000     228792.00|      22.00000      838904.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0077 602-06729              1391.000  EACH|       6.00000       8346.00|       3.50000       4868.50|       6.00000        8346.00 
  BARRIER DELINEATOR                      |                            |                            | 
0078 602-06944              2175.000  LFT |      30.00000      65250.00|      40.00000      87000.00|      41.00000       89175.00 
  BARRIER, CONCRETE, 33 IN.               |                            |                            | 
0079 602-06945             16781.000  LFT |      35.00000     587335.00|      41.70000     699767.70|      45.00000      755145.00 
  BARRIER, CONCRETE, 45 IN.               |                            |                            | 
0080 603-06040              1020.000  LFT |       3.60000       3672.00|       3.60000       3672.00|       3.60000        3672.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0081 603-06045              1000.000  LFT |       7.90000       7900.00|       7.90000       7900.00|       7.90000        7900.00 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0082 603-06060              2200.000  LFT |       3.10000       6820.00|       3.10000       6820.00|       3.10000        6820.00 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0083 607-06335               188.000  LFT |      30.00000       5640.00|      19.50000       3666.00|      15.00000        2820.00 
  PAVED SIDE DITCH, A                     |                            |                            | 
0084 610-06259               240.000  SYS |      50.00000      12000.00|      55.00000      13200.00|      69.00000       16560.00 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0085 609-06262              3945.500  SYS |      42.00000     165711.00|      60.00000     236730.00|      69.00000      272239.50 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN.                                     |                            |                            | 
0088 615-06505                 6.000  EACH|     400.00000       2400.00|     400.00000       2400.00|     400.00000        2400.00 
  MONUMENT, B                             |                            |                            | 
0089 615-06510                10.000  EACH|     200.00000       2000.00|     200.00000       2000.00|     200.00000        2000.00 
  MONUMENT, C                             |                            |                            | 
0090 615-06515                31.000  EACH|      90.00000       2790.00|      90.00000       2790.00|      90.00000        2790.00 
  MONUMENT, D                             |                            |                            | 
0091 616-02320              7436.000  SYS |       1.00000       7436.00|       1.21000       8997.56|       0.40000        2974.40 
  GEOTEXTILES                             |                            |                            | 
0092 616-05688               214.000  TON |      40.00000       8560.00|      69.00000      14766.00|      53.00000       11342.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0093 616-05689               628.000  TON |      40.00000      25120.00|      69.00000      43332.00|      53.00000       33284.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0094 616-06405              4083.400  TON |      20.00000      81668.00|      23.90000      97593.26|      19.00000       77584.60 
  RIPRAP, REVETMENT                       |                            |                            | 
0095 616-06451               455.600  TON |      22.00000      10023.20|      28.50000      12984.60|      54.00000       24602.40 
  RIPRAP, UNIFORM                         |                            |                            | 
0096 621-01004                 4.000  EACH|     500.00000       2000.00|     800.00000       3200.00|     500.00000        2000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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0097 621-06545                 1.000  TON |     200.00000        200.00|     200.00000        200.00|     200.00000         200.00 
  FERTILIZER                              |                            |                            | 
0098 621-06557               828.000  LBS |       2.66000       2202.48|       2.66000       2202.48|       2.66000        2202.48 
  SEED MIXTURE, T                         |                            |                            | 
0099 621-06565                21.000  TON |     412.00000       8652.00|     412.00000       8652.00|     412.00000        8652.00 
  MULCHING MATERIAL                       |                            |                            | 
0100 621-06567               122.000  MG  |      31.25000       3812.50|      34.45000       4202.90|      31.25000        3812.50 
  WATER                                   |                            |                            | 
0101 621-06574             30904.000  SYS |       3.50000     108164.00|       2.74000      84676.96|       2.74000       84676.96 
  SODDING                                 |                            |                            | 
0102 701-01849               720.000  LFT |      59.89000      43120.80|      34.00000      24480.00|      28.00000       20160.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.312 IN., 14 IN.                       |                            |                            | 
0103 701-03808               720.000  LFT |      63.89000      46000.80|      26.00000      18720.00|      26.00000       18720.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.184 IN., 12 IN.                       |                            |                            | 
0104 701-98647              1280.000  LFT |      71.27000      91225.60|      40.00000      51200.00|      38.00000       48640.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0105 702-02119              4064.000  SFT |      15.00000      60960.00|      17.00000      69088.00|      12.00000       48768.00 
  SOUND BARRIER PANELS, BRIDGE MOUNTED ,  |                            |                            | 
  TYPE 1                                  |                            |                            | 
0106 702-02121              4064.000  SFT |       2.50000      10160.00|       5.83000      23693.12|       5.50000       22352.00 
  SOUND BARRIER ERECTION, BRIDGE MOUNTED ,|                            |                            | 
   TYPE 1                                 |                            |                            | 
0107 702-06850                 2.000  EACH|   15000.00000      30000.00|   10480.00000      20960.00|   10000.00000       20000.00 
  SOUND BARRIER SPARE PARTS PACKAGE, TYPE |                            |                            | 
  1                                       |                            |                            | 
0108 702-06850                 5.000  EACH|   15000.00000      75000.00|    9820.00000      49100.00|   10000.00000       50000.00 
  SOUND BARRIER SPARE PARTS PACKAGE, TYPE |                            |                            | 
  3                                       |                            |                            | 
0109 702-08064                        LUMP|  120000.00000     120000.00|   77244.00000      77244.00|  110000.00000      110000.00 
  SOUND BARRIER DESIGN AND LAYOUT         |                            |                            | 
0110 702-51005               804.400  CYS |     450.00000     361980.00|     365.00000     293606.00|     400.00000      321760.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0111 702-51015               251.700  CYS |     300.00000      75510.00|     210.00000      52857.00|     400.00000      100680.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0112 702-51100               570.000  LBS |       4.00000       2280.00|       3.28000       1869.60|       3.00000        1710.00 
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            | 
0113 702-51110              1938.000  LBS |       3.00000       5814.00|       3.25000       6298.50|       6.00000       11628.00 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
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0114 702-51863              1662.000  EACH|      10.00000      16620.00|       9.50000      15789.00|       9.00000       14958.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0115 702-90915              3643.000  CYS |      75.00000     273225.00|     113.06000     411877.58|     171.00000      622953.00 
  CONCRETE, A                             |                            |                            | 
0116 703-01540                24.000  EACH|      25.00000        600.00|      33.00000        792.00|      28.00000         672.00 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0119 703-51030            117562.000  LBS |       0.46000      54078.52|       0.75000      88171.50|       0.55000       64659.10 
  REINFORCING STEEL                       |                            |                            | 
0120 703-51032            679595.000  LBS |       0.55000     373777.25|       0.80000     543676.00|       0.60000      407757.00 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0121 703-97936               584.000  EACH|      20.00000      11680.00|      15.20000       8876.80|      15.00000        8760.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0123 704-04850              1452.000  SYS |      16.25000      23595.00|      16.25000      23595.00|      16.25000       23595.00 
  CONCRETE , GROOVED LINES                |                            |                            | 
0124 704-51002              1447.400  CYS |     400.00000     578960.00|     425.00000     615145.00|     400.00000      578960.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0125 706-05732                 4.000  EACH|    1400.00000       5600.00|     733.55000       2934.20|    1200.00000        4800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0126 706-05734                12.000  EACH|    1700.00000      20400.00|    1084.40000      13012.80|    1400.00000       16800.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0127 706-51020               323.600  CYS |     450.00000     145620.00|     446.50000     144487.40|     295.00000       95462.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0128 707-05982               648.000  LFT |     160.00000     103680.00|      94.00000      60912.00|     145.00000       93960.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0129 707-05985              1692.000  LFT |     150.00000     253800.00|     103.00000     174276.00|     180.00000      304560.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            | 
   54 IN. X 20 IN.                        |                            |                            | 
0130 709-51821                        LUMP|    5350.00000       5350.00|    4600.00000       4600.00|    6000.00000        6000.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0131 709-51821                        LUMP|    9694.00000       9694.00|    9440.00000       9440.00|   12500.00000       12500.00 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0132 709-51821                        LUMP|    1407.20000       1407.20|    1440.00000       1440.00|    2500.00000        2500.00 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0133 709-51821                        LUMP|    2379.60000       2379.60|     770.00000        770.00|    3500.00000        3500.00 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0134 710-51864                84.000  EACH|      22.00000       1848.00|      17.00000       1428.00|      20.00000        1680.00 
  FIELD DRILLED HOLE                      |                            |                            | 
0135 710-51870               150.000  SFT |      25.00000       3750.00|      65.00000       9750.00|      40.00000        6000.00 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0136 711-51038                        LUMP|  361000.00000     361000.00|  150000.00000     150000.00|  385000.00000      385000.00 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 220 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0137 711-51038                        LUMP|  401147.00000     401147.00|  150000.00000     150000.00|  300000.00000      300000.00 
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            | 
0138 711-51070                20.000  EACH|      75.00000       1500.00|      43.00000        860.00|      30.00000         600.00 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0139 711-51866              6328.000  EACH|       2.00000      12656.00|       1.35000       8542.80|       2.00000       12656.00 
  RIVET, REMOVE                           |                            |                            | 
0140 714-01633               200.000  LFT |     500.00000     100000.00|     800.00000     160000.00|     825.00000      165000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 9 FT. X 5 FT.                 |                            |                            | 
0142 714-04854               420.000  LFT |     450.00000     189000.00|     600.00000     252000.00|     900.00000      378000.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 7 FT. X 3 FT.                 |                            |                            | 
0143 714-06688               344.000  LFT |     250.00000      86000.00|     500.00000     172000.00|     410.00000      141040.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5 FT. X 2 FT.                 |                            |                            | 
0144 714-07678               142.000  LFT |     900.00000     127800.00|    1100.00000     156200.00|    1250.00000      177500.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 13 FT. X 8 FT.                |                            |                            | 
0145 715-02397                 5.000  EACH|    1300.00000       6500.00|    1600.00000       8000.00|    1270.00000        6350.00 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            | 
0146 715-03584                10.000  EACH|     500.00000       5000.00|     700.00000       7000.00|     455.00000        4550.00 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0147 715-04611                 1.000  EACH|     250.00000        250.00|     490.00000        490.00|     345.00000         345.00 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                            |                            | 
0148 715-04798                 1.000  EACH|     600.00000        600.00|     841.00000        841.00|     575.00000         575.00 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                            |                            | 
0149 715-05019               134.600  LFT |      80.00000      10768.00|      47.00000       6326.20|      99.00000       13325.40 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0150 715-05048             92898.000  LFT |       1.40000     130057.20|       2.00000     185796.00|       2.50000      232245.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0151 715-05053              3940.000  LFT |      16.00000      63040.00|      15.00000      59100.00|      17.00000       66980.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0152 715-05149              1684.000  LFT |      18.00000      30312.00|      17.50000      29470.00|      28.00000       47152.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0153 715-05152              2340.000  LFT |      27.00000      63180.00|      26.00000      60840.00|       3.00000        7020.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0155 715-05171                82.000  LFT |      33.00000       2706.00|      51.00000       4182.00|      42.00000        3444.00 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0156 715-05407               403.000  LFT |       8.00000       3224.00|      21.50000       8664.50|      12.00000        4836.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0157 715-05422               890.000  LFT |      60.00000      53400.00|      74.00000      65860.00|      67.00000       59630.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            | 
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0158 715-05597                20.000  LFT |      75.00000       1500.00|      46.00000        920.00|      30.00000         600.00 
  PIPE EXTENSION, CIRCULAR, 24 IN. , CMP  |                            |                            | 
0159 715-05756                16.000  LFT |      60.00000        960.00|      44.00000        704.00|      23.00000         368.00 
  PIPE EXTENSION, CIRCULAR, 12 IN. , CMP  |                            |                            | 
0160 715-05842                 1.000  EACH|    1000.00000       1000.00|    2015.00000       2015.00|    1475.00000        1475.00 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0161 715-07581                 2.000  EACH|    1500.00000       3000.00|    2077.00000       4154.00|    1360.00000        2720.00 
  CONCRETE ANCHOR, 66 IN.                 |                            |                            | 
0162 715-07625               196.000  LFT |     225.00000      44100.00|     450.00000      88200.00|     690.00000      135240.00 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                            |                            | 
0163 715-07673                 2.000  EACH|    2100.00000       4200.00|    2100.00000       4200.00|    1480.00000        2960.00 
  CONCRETE ANCHOR, 90 IN.                 |                            |                            | 
0164 715-07675               200.000  LFT |     450.00000      90000.00|     600.00000     120000.00|     937.00000      187400.00 
  PIPE, TYPE 1, CIRCULAT, 90 IN.          |                            |                            | 
0165 715-46000                13.000  EACH|     175.00000       2275.00|     325.00000       4225.00|     310.00000        4030.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0166 715-46010                52.000  EACH|     195.00000      10140.00|     355.00000      18460.00|     350.00000       18200.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0167 715-46040                 8.000  EACH|     400.00000       3200.00|     610.00000       4880.00|     650.00000        5200.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0168 716-07635               870.000  LFT |     200.00000     174000.00|     240.00000     208800.00|       1.00000         870.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0169 718-06528                72.000  EACH|     450.00000      32400.00|     481.00000      34632.00|     405.00000       29160.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0170 718-06529                21.000  EACH|     550.00000      11550.00|     471.00000       9891.00|     389.00000        8169.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0171 718-06531                47.000  EACH|     600.00000      28200.00|     437.00000      20539.00|     355.00000       16685.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0172 718-06532              4000.000  LFT |       1.00000       4000.00|       0.90000       3600.00|       0.90000        3600.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0173 718-52610              5972.000  CYS |      22.25000     132877.00|      33.50000     200062.00|      28.00000      167216.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0174 718-99153              3000.000  SYS |       4.00000      12000.00|       0.80000       2400.00|       1.50000        4500.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0175 720-45041                64.000  EACH|    2900.00000     185600.00|    3600.00000     230400.00|    2820.00000      180480.00 
  INLET, H5                               |                            |                            | 
0176 720-45410                21.000  EACH|    1700.00000      35700.00|    2900.00000      60900.00|    1750.00000       36750.00 
  MANHOLE, C4                             |                            |                            | 
0177 722-51401               100.000  SFT |     100.00000      10000.00|      20.00000       2000.00|       5.00000         500.00 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0178 722-51842              4868.000  SYS |      35.00000     170380.00|      45.00000     219060.00|      38.00000      184984.00 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0179 722-51846                57.700  CYS |     330.00000      19041.00|     330.00000      19041.00|     330.00000       19041.00 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0180 722-51852              2950.000  SFT |      40.00000     118000.00|       7.00000      20650.00|       7.50000       22125.00 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0181 724-51925               518.000  LFT |      75.00000      38850.00|     101.00000      52318.00|      95.00000       49210.00 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0182 728-98377                        LUMP|    6000.00000       6000.00|    6441.00000       6441.00|    7000.00000        7000.00 
  MASONRY COATING , STR. NO. 5            |                            |                            | 
0183 731-93945              4540.000  SFT |      16.00000      72640.00|      11.90000      54026.00|      15.00000       68100.00 
  FACE PANELS, CONCRETE , STR. NO. 1      |                            |                            | 
0184 731-93945              3233.000  SFT |       1.00000       3233.00|       6.60000      21337.80|      10.00000       32330.00 
  FACE PANELS, CONCRETE , STR. NO. 5      |                            |                            | 
0185 731-93946              4540.000  SFT |      12.00000      54480.00|       7.00000      31780.00|      15.00000       68100.00 
  WALL ERECTION , STR. NO. 1              |                            |                            | 
0186 731-93947               288.000  LFT |      13.00000       3744.00|      26.00000       7488.00|      30.00000        8640.00 
  LEVELING PAD, CONCRETE , STR. NO. 1     |                            |                            | 
0187 801-03290                10.000  EACH|     250.00000       2500.00|     325.00000       3250.00|     325.00000        3250.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0188 801-04308                11.000  EACH|     550.00000       6050.00|     575.00000       6325.00|     575.00000        6325.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0189 801-06201               409.000  SYS |     125.00000      51125.00|     150.00000      61350.00|     120.00000       49080.00 
  TEMPORARY PANEL SIGNS                   |                            |                            | 
0190 801-06202              1086.000  LFT |      36.00000      39096.00|      14.00000      15204.00|      34.50000       37467.00 
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            | 
0191 801-06203             64621.000  LFT |       0.06000       3877.26|       0.12000       7754.52|       0.12000        7754.52 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0192 801-06207            222954.000  LFT |       0.67000     149379.18|       0.74000     164985.96|       0.74000      164985.96 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0193 801-06211                14.000  EACH|      76.00000       1064.00|     160.00000       2240.00|     160.00000        2240.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0194 801-06212                10.000  EACH|      92.00000        920.00|     173.00000       1730.00|     173.00000        1730.00 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0195 801-06577               303.000  LFT |       6.00000       1818.00|       7.25000       2196.75|       7.25000        2196.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0196 801-06625                84.000  EACH|     150.00000      12600.00|     170.00000      14280.00|     170.00000       14280.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0197 801-06640                79.000  EACH|     225.00000      17775.00|     325.00000      25675.00|     325.00000       25675.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0198 801-06645                 1.000  EACH|     150.00000        150.00|     100.00000        100.00|     100.00000         100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0199 801-06710              1880.000  DAY |      12.00000      22560.00|      10.00000      18800.00|      10.00000       18800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0200 801-06775                        LUMP|  700000.00000     700000.00|   29726.00000      29726.00|  345000.00000      345000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0201 801-06808              3000.000  HRS |      33.25000      99750.00|      23.00000      69000.00|      30.00000       90000.00 
  TRUCK, TOW                              |                            |                            | 
0202 801-07118                96.000  LFT |      35.00000       3360.00|      20.00000       1920.00|      20.00000        1920.00 
  BARRICADE, III-A                        |                            |                            | 
0203 801-09133                 4.000  EACH|       1.00000          4.00|    3475.00000      13900.00|   12360.00000       49440.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0205 802-02475                15.000  EACH|     800.00000      12000.00|     400.00000       6000.00|     750.00000       11250.00 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0206 802-04314                31.000  EACH|     260.00000       8060.00|     118.00000       3658.00|     100.00000        3100.00 
  SIGN , SURVEY MONUMENT                  |                            |                            | 
0207 802-04314                50.000  EACH|     200.00000      10000.00|     150.00000       7500.00|     180.00000        9000.00 
  SIGN , ATTACHMENT, FLUSH MOUNTED        |                            |                            | 
0208 802-04314                18.000  EACH|     225.00000       4050.00|     145.00000       2610.00|     210.00000        3780.00 
  SIGN , BRACKET, WALL MOUNTED            |                            |                            | 
0209 802-04893                31.000  EACH|     250.00000       7750.00|     257.00000       7967.00|     220.00000        6820.00 
  REFERENCE POST                          |                            |                            | 
0210 802-05701              1035.100  LFT |       9.00000       9315.90|       6.00000       6210.60|       8.10000        8384.31 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0211 802-05702              1227.000  LFT |       8.00000       9816.00|       4.40000       5398.80|       6.20000        7607.40 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0212 802-07057              9657.000  SFT |      15.00000     144855.00|      13.00000     125541.00|      14.60000      140992.20 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0213 802-07059               153.000  EACH|      33.00000       5049.00|      60.00000       9180.00|      32.00000        4896.00 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0214 802-07060                 4.000  EACH|     120.00000        480.00|      50.00000        200.00|     100.00000         400.00 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0215 802-07101                 7.000  EACH|   18000.00000     126000.00|   20200.00000     141400.00|   17500.00000      122500.00 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            | 
0216 802-07102                 3.000  EACH|   13000.00000      39000.00|   13400.00000      40200.00|   12000.00000       36000.00 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            | 
0217 802-07137                 4.000  EACH|     300.00000       1200.00|     400.00000       1600.00|     280.00000        1120.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0218 802-07138                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     330.00000         660.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0219 802-07151                60.000  EACH|     310.00000      18600.00|     400.00000      24000.00|     300.00000       18000.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0220 802-07152                10.000  EACH|     360.00000       3600.00|     425.00000       4250.00|     350.00000        3500.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, X                           |                            |                            | 
0221 802-07153                 9.000  EACH|     370.00000       3330.00|     425.00000       3825.00|     360.00000        3240.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XI                          |                            |                            | 
0222 802-07154                 2.000  EACH|     390.00000        780.00|     450.00000        900.00|     380.00000         760.00 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XII                         |                            |                            | 
0223 802-07158                 1.000  EACH|    3800.00000       3800.00|    3175.00000       3175.00|    3750.00000        3750.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0224 802-07158                 6.000  EACH|    5500.00000      33000.00|    3450.00000      20700.00|    4000.00000       24000.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I , MODIFIED                |                            |                            | 
0225 802-07159                 3.000  EACH|    3900.00000      11700.00|    3196.00000       9588.00|    3800.00000       11400.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0226 802-07282                 3.000  EACH|    9500.00000      28500.00|    5600.00000      16800.00|    4000.00000       12000.00 
  BOX TRUSS SIGN FOUNDATION, VI-B         |                            |                            | 
0227 802-07282                 4.000  EACH|   15000.00000      60000.00|    5600.00000      22400.00|    5920.00000       23680.00 
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            | 
  MODIFIED                                |                            |                            | 
0228 802-07285                 8.000  EACH|   10000.00000      80000.00|    5600.00000      44800.00|    5200.00000       41600.00 
  BOX TRUSS SIGN FOUNDATION, VI-C         |                            |                            | 
0229 802-76020                30.000  SFT |      11.00000        330.00|       8.00000        240.00|      10.00000         300.00 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.080 IN. THICKNESS                     |                            |                            | 
0230 802-76025               169.000  SFT |      11.00000       1859.00|       9.00000       1521.00|      10.00000        1690.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0231 802-76035              2310.300  SFT |      11.50000      26568.45|       9.50000      21947.85|      10.30000       23796.09 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0232 802-76045               322.500  SFT |      12.00000       3870.00|      12.10000       3902.25|      10.60000        3418.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0233 802-76055               180.000  LFT |       6.00000       1080.00|       9.00000       1620.00|       4.00000         720.00 
  SIGN POST, A                            |                            |                            | 
0234 802-76065                25.000  LFT |       8.00000        200.00|       8.00000        200.00|       4.00000         100.00 
  SIGN POST, B                            |                            |                            | 
0235 802-76095             20312.000  LBS |       3.00000      60936.00|       2.20000      44686.40|       2.50000       50780.00 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0236 802-76110                 8.000  EACH|   29000.00000     232000.00|   29200.00000     233600.00|   27000.00000      216000.00 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
0237 802-76140                10.000  EACH|   16000.00000     160000.00|   12930.00000     129300.00|   15000.00000      150000.00 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
0238 802-76160                 4.000  EACH|     900.00000       3600.00|     525.00000       2100.00|     850.00000        3400.00 
  BRIDGE BRACKET ASSEMBLY                 |                            |                            | 
0239 804-06725               112.000  EACH|      55.00000       6160.00|      14.50000       1624.00|      14.50000        1624.00 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
0240 804-06740               126.000  EACH|      65.00000       8190.00|      15.50000       1953.00|      15.50000        1953.00 
  DELINEATOR WITH POST, D2                |                            |                            | 
0241 805-01815                 2.000  EACH|    1800.00000       3600.00|    1400.00000       2800.00|    1750.00000        3500.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0242 805-01842                 3.000  EACH|     800.00000       2400.00|     600.00000       1800.00|     780.00000        2340.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0245 805-05406                 4.000  EACH|   13000.00000      52000.00|   18500.00000      74000.00|   12800.00000       51200.00 
  DATA COLLECTION SITE , 3 LANE           |                            |                            | 
0246 805-06592               685.000  LFT |      17.00000      11645.00|       7.50000       5137.50|      16.80000       11508.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0247 805-78100                 1.000  EACH|   10000.00000      10000.00|    7200.00000       7200.00|    9800.00000        9800.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0248 805-78205                 2.000  EACH|     700.00000       1400.00|     550.00000       1100.00|     680.00000        1360.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0249 805-78215                 2.000  EACH|     700.00000       1400.00|     650.00000       1300.00|     690.00000        1380.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0250 805-78415                 1.000  EACH|    1500.00000       1500.00|    1300.00000       1300.00|    1450.00000        1450.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0251 805-78420                 1.000  EACH|     210.00000        210.00|     200.00000        200.00|     200.00000         200.00 
  DISCONNECT HANGER                       |                            |                            | 
0252 805-78445                 1.000  EACH|     405.00000        405.00|     475.00000        475.00|     400.00000         400.00 
  SIGNAL SERVICE                          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0253 805-78470               828.000  LFT |       0.50000        414.00|       0.20000        165.60|       0.20000         165.60 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0254 805-78485               268.000  LFT |       2.00000        536.00|       0.90000        241.20|       1.10000         294.80 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0255 805-78490               110.000  LFT |       2.00000        220.00|       1.05000        115.50|       1.20000         132.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0256 805-78510               955.000  LFT |       2.00000       1910.00|       0.70000        668.50|       1.00000         955.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0257 805-78520                        LUMP|    2600.00000       2600.00|    1000.00000       1000.00|    2500.00000        2500.00 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            | 
  SIGNALS                                 |                            |                            | 
0258 805-78785                 3.000  EACH|     500.00000       1500.00|     475.00000       1425.00|     450.00000        1350.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0259 805-78795               329.000  LFT |       9.00000       2961.00|       7.60000       2500.40|       8.00000        2632.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0260 805-78925                 1.000  EACH|     700.00000        700.00|     540.00000        540.00|     550.00000         550.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0261 805-81060                 2.000  EACH|    4000.00000       8000.00|    2800.00000       5600.00|    3000.00000        6000.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0262 805-86920                 6.000  EACH|      20.00000        120.00|      20.00000        120.00|      17.50000         105.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0263 805-86935                10.000  EACH|      30.00000        300.00|      18.00000        180.00|      24.10000         241.00 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0264 805-92504                 2.000  EACH|     250.00000        500.00|     200.00000        400.00|     220.00000         440.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0265 805-92512                 2.000  EACH|    1000.00000       2000.00|    2100.00000       4200.00|     880.00000        1760.00 
  MICROLOOP DETECTOR                      |                            |                            | 
0266 807-02108                15.000  EACH|     400.00000       6000.00|     350.00000       5250.00|     350.00000        5250.00 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT, FURNISH         |                            |                            | 
0267 807-02191                 4.000  EACH|     800.00000       3200.00|     675.00000       2700.00|     780.00000        3120.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0268 807-04119                 2.000  EACH|     800.00000       1600.00|     500.00000       1000.00|     750.00000        1500.00 
  LIGHT POLE FOUNDATION, ADJUST TO GRADE  |                            |                            | 
0269 807-04651               185.000  LFT |       4.00000        740.00|       5.40000        999.00|       3.50000         647.50 
  WIRE , XHHW, NO. 4 CU., IN PLASTIC DUCT,|                            |                            | 
   IN CONDUIT, 4 1/C                      |                            |                            | 
0270 807-04651               649.000  LFT |       4.00000       2596.00|       5.40000       3504.60|       3.50000        2271.50 
  WIRE , XHHW, NO. 4 CU., IN PLASTIC DUCT,|                            |                            | 
   IN TRENCH, 4 1/C                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927.448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0271 807-82005                 1.000  EACH|    1200.00000       1200.00|    1500.00000       1500.00|    1000.00000        1000.00 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            | 
  LUMINAIRES                              |                            |                            | 
0272 807-82016                 3.000  EACH|     700.00000       2100.00|    1500.00000       4500.00|     650.00000        1950.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0273 807-82017                 1.000  EACH|     700.00000        700.00|    1500.00000       1500.00|     680.00000         680.00 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  3 LUMINAIRES                            |                            |                            | 
0274 807-86910                 7.000  EACH|      30.00000        210.00|      25.00000        175.00|      28.80000         201.60 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0275 807-86915                12.000  EACH|      33.00000        396.00|      33.00000        396.00|      32.30000         387.60 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0276 807-86950                18.000  EACH|      30.00000        540.00|      28.00000        504.00|      26.50000         477.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0277 807-92585                 2.000  EACH|     700.00000       1400.00|     500.00000       1000.00|     600.00000        1200.00 
  LIGHT POLE RESET                        |                            |                            | 
0278 808-01329                 4.000  EACH|     126.00000        504.00|     137.00000        548.00|     137.00000         548.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            | 
0280 808-04767               448.000  LFT |       2.00000        896.00|       2.60000       1164.80|       2.60000        1164.80 
  LINE , POLYUREA, BROKEN, WHITE, 6 IN.   |                            |                            | 
0281 808-04767             49231.000  LFT |       1.25000      61538.75|       1.15000      56615.65|       1.15000       56615.65 
  LINE , POLYUREA, SOLID, WHITE, 4 IN.    |                            |                            | 
0282 808-04767              3308.000  LFT |       3.00000       9924.00|       2.45000       8104.60|       2.45000        8104.60 
  LINE , POLYUREA, SOLID, WHITE, 8 IN.    |                            |                            | 
0283 808-04767               850.000  LFT |       4.00000       3400.00|       4.97000       4224.50|       4.97000        4224.50 
  LINE , POLYUREA, SOLID, YELLOW, 12 IN.  |                            |                            | 
0284 808-04767             48182.000  LFT |       1.25000      60227.50|       1.15000      55409.30|       1.15000       55409.30 
  LINE , POLYUREA, SOLID, YELLOW, 4 IN.   |                            |                            | 
0285 808-04767               182.000  LFT |       2.75000        500.50|       2.60000        473.20|       2.60000         473.20 
  LINE , POLYUREA, SOLID, YELLOW, 6 IN.   |                            |                            | 
0286 808-06701              1603.000  LFT |       0.50000        801.50|       0.20000        320.60|       0.20000         320.60 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0287 808-06703             24541.000  LFT |       0.50000      12270.50|       0.20000       4908.20|       0.20000        4908.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0288 808-06716             60201.000  LFT |       0.40000      24080.40|       0.55000      33110.55|       0.55000       33110.55 
  LINE, REMOVE                            |                            |                            | 
0289 808-75245             24182.000  LFT |       0.50000      12091.00|       0.20000       4836.40|       0.20000        4836.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0290 808-75297               149.000  LFT |       3.00000        447.00|       6.50000        968.50|       6.50000         968.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0291 808-75320                 5.000  EACH|      45.00000        225.00|     150.00000        750.00|     150.00000         750.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0292 808-75325                 5.000  EACH|      65.00000        325.00|     200.00000       1000.00|     200.00000        1000.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0293 808-75996              1445.000  EACH|       5.00000       7225.00|       3.00000       4335.00|       3.00000        4335.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0294 808-75998              1874.000  EACH|      19.00000      35606.00|      17.50000      32795.00|      17.50000       32795.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0295 808-98796               157.000  LFT |       8.00000       1256.00|       1.35000        211.95|       1.35000         211.95 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
0296 108-01614                        LUMP|   12000.00000      12000.00|    8500.00000       8500.00|    8500.00000        8500.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0297 202-94954              2070.000  LFT |      16.00000      33120.00|      34.00000      70380.00|      10.00000       20700.00 
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            | 
0298 601-06236                 2.000  EACH|   19500.00000      39000.00|   19500.00000      39000.00|   19500.00000       39000.00 
  IMPACT ATTENUATOR, R1, W2, TL-2         |                            |                            | 
0299 601-06246                 1.000  EACH|   35500.00000      35500.00|   35500.00000      35500.00|   35500.00000       35500.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0300 611-52817                 2.000  EACH|   50000.00000     100000.00|   19200.00000      38400.00|   12000.00000       24000.00 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0301 713-97149                 4.000  EACH|   14000.00000      56000.00|   24000.00000      96000.00|   11000.00000       44000.00 
  TEMPORARY RAMP                          |                            |                            | 
0302 715-05116                 1.000  LFT |     100.00000        100.00|       9.50000          9.50|     560.00000         560.00 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                            |                            | 
0303 715-04612                 2.000  LFT |     110.00000        220.00|      11.30000         22.60|     544.00000        1088.00 
  PIPE , TYPE 1, CIRCULAR, 10 IN.         |                            |                            | 
0304 715-05119                78.000  LFT |      45.00000       3510.00|      23.60000       1840.80|      75.00000        5850.00 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0305 715-05121                10.000  LFT |      50.00000        500.00|      25.00000        250.00|     112.00000        1120.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0306 715-05122                12.000  LFT |      40.00000        480.00|      28.00000        336.00|      28.00000         336.00 
  PIPE, TYPE 1, CIRCULAR, 21 IN.          |                            |                            | 
0307 715-05123                12.000  LFT |      55.00000        660.00|      32.00000        384.00|     115.00000        1380.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0308 715-46005                12.000  EACH|     200.00000       2400.00|     350.00000       4200.00|     350.00000        4200.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0309 715-46015                 2.000  EACH|     350.00000        700.00|     340.00000        680.00|     655.00000        1310.00 
  PIPE END SECTION, 21 IN.                |                            |                            | 
0310 715-46020                 2.000  EACH|     450.00000        900.00|     360.00000        720.00|     655.00000        1310.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0311 715-04612                64.000  LFT |      45.00000       2880.00|     224.00000      14336.00|     206.00000       13184.00 
  PIPE INSTALLATION, TRENCHLESS, 21 IN.   |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0312 716-07632              4523.000  LFT |      40.00000     180920.00|     168.00000     759864.00|     128.00000      578944.00 
  PIPE INSTALLATION, TRENCHLESS, 18 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0313 716-07635              2260.000  LFT |       0.01000         22.60|       0.01000         22.60|       1.00000        2260.00 
  PIPE INSTALLATION, TRENCHLESS, 36 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0314 722-60824              2260.000  SYS |       5.00000      11300.00|       9.30000      21018.00|      18.00000       40680.00 
  SURFACE MILLING                         |                            |                            | 
0315 728-98377                        LUMP|    2000.00000       2000.00|    1642.00000       1642.00|    2000.00000        2000.00 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0316 728-98377                        LUMP|    3000.00000       3000.00|    3500.00000       3500.00|    4000.00000        4000.00 
  MASONRY COATING , STR. NO. 3            |                            |                            | 
0317 728-98377                        LUMP|    2000.00000       2000.00|    2161.00000       2161.00|    2500.00000        2500.00 
  MASONRY COATING , STR. NO. 4            |                            |                            | 
0318 731-93945              2497.000  SFT |      15.00000      37455.00|       8.00000      19976.00|      34.00000       84898.00 
  FACE PANELS, CONCRETE , STR. NO. 5      |                            |                            | 
0319 731-93946              2497.000  SFT |      20.00000      49940.00|       6.00000      14982.00|      20.00000       49940.00 
  WALL ERECTION , STR. NO. 5              |                            |                            | 
0320 801-09133                 4.000  EACH|    3500.00000      14000.00|    4150.00000      16600.00|   31495.00000      125980.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN ,     |                            |                            | 
  ATMS/ATIS                               |                            |                            | 
0321 802-76170                48.500  LFT |     125.00000       6062.50|     130.00000       6305.00|     120.00000        5820.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (BOX TRUSS) , BOX TRUSS        |                            |                            | 
0322 802-76175                65.000  LFT |     125.00000       8125.00|     130.00000       8450.00|     120.00000        7800.00 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER) , CANTILEVER      |                            |                            | 
0323 805-06592             24300.000  LFT |       6.75000     164025.00|       2.60000      63180.00|       6.50000      157950.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0324 808-75061             26143.000  LFT |       3.25000      84964.75|       3.15000      82350.45|       3.15000       82350.45 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 36-2231526              |(2) 35-1374866              |(3) 38-1383205     
                                          |WALSH CONSTR CO. OF ILL     |PRIMCO, INC.                |AJAX PAVING INDUSTRIES       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0325 805-01842                99.000  EACH|     825.00000      81675.00|    1147.47000     113599.53|     800.00000       79200.00 
  HANDHOLE, SIGNAL , WATERTIGHT, MODIFIED |                            |                            | 
0326 210-07739                 4.000  EACH|   36000.00000     144000.00|   11800.00000      47200.00|   33880.00000      135520.00 
  TEMPORARY TRAFFIC SIGNAL                |                            |                            | 
0327 714-02544                 8.000  EACH|    2300.00000      18400.00|    7550.00000      60400.00|    3000.00000       24000.00 
  WINGWALL, PRECAST CONCRETE , 5 FT. X 2  |                            |                            | 
  FT.                                     |                            |                            | 
0328 714-02544                 8.000  EACH|    2500.00000      20000.00|    9800.00000      78400.00|    4500.00000       36000.00 
  WINGWALL, PRECAST CONCRETE , 7 FT. X 3  |                            |                            | 
  FT.                                     |                            |                            | 
0329 714-02544                 4.000  EACH|    3200.00000      12800.00|   11200.00000      44800.00|    6000.00000       24000.00 
  WINGWALL, PRECAST CONCRETE , 9 FT. X 5  |                            |                            | 
  FT.                                     |                            |                            | 
0330 714-02544                 4.000  EACH|    3500.00000      14000.00|   20300.00000      81200.00|   10000.00000       40000.00 
  WINGWALL, PRECAST CONCRETE , 13 FT. X 8 |                            |                            | 
  FT.                                     |                            |                            | 
     SECTION TOTALS                       |       A  =  $ 40,431,000.00|       A  =  $ 42,518,536.73|          A  =  $ 45,466,512.56 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |    A + B =  $ 43,026,000.00|    A + B =  $ 44,963,536.73|       A + B =  $ 47,476,512.56 
==================================================================================================================================== 
 
CONTRACT DAYS                                           173                          163                             134 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|  734714.46000     734714.46|  331000.00000     331000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                10.000  EACH|     161.17000       1611.70|     220.47000       2204.70| 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06906               240.000  MOS |      87.87000      21088.80|     108.45000      26028.00| 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0004 105-07040                20.000  MOS |    1848.08000      36961.60|    1812.61000      36252.20| 
  FIELD OFFICE, C                         |                            |                            | 
0005 110-01001                        LUMP| 2297942.93000    2297942.93| 1868269.81000    1868269.81| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 201-52370                        LUMP|  513598.00000     513598.00|  400000.00000     400000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0007 202-01032                20.000  EACH|     335.17000       6703.40|     200.00000       4000.00| 
  SAND BARREL ARRAY, REMOVE               |                            |                            | 
0008 202-02240            144184.000  SYS |       6.80000     980451.20|       7.23000    1042450.32| 
  PAVEMENT REMOVAL                        |                            |                            | 
0009 202-02241             25556.250  LFT |       1.43000      36545.44|       1.40000      35778.75| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0010 202-02272              1895.000  LFT |      12.34000      23384.30|       5.65000      10706.75| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0011 202-51328                        LUMP|  204000.00000     204000.00|   96000.00000      96000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 3                              |                            |                            | 
0012 202-51328                        LUMP|  127500.00000     127500.00|   41500.00000      41500.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 4                              |                            |                            | 
0013 202-51328                        LUMP|  127500.00000     127500.00|   50800.00000      50800.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 5                              |                            |                            | 
0014 202-51330                        LUMP|  229500.00000     229500.00|   87500.00000      87500.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 1  |                            |                            | 
0015 202-74040                41.000  EACH|     284.71000      11673.11|     180.00000       7380.00| 
  SIGN AND SUPPORTS, WIDE FLANGE, REMOVE  |                            |                            | 
0016 202-74050                11.000  EACH|     510.00000       5610.00|     500.00000       5500.00| 
  SIGN, OVERHEAD, REMOVE                  |                            |                            | 
0017 202-74055                 9.000  EACH|    5941.23000      53471.07|    3500.00000      31500.00| 
  OVERHEAD SIGN STRUCTURE, BOX TRUSS,     |                            |                            | 
  REMOVE                                  |                            |                            | 
0018 202-74080                 7.000  EACH|    2869.33000      20085.31|    1000.00000       7000.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0019 202-74095                 4.000  EACH|     765.00000       3060.00|     750.00000       3000.00| 
  BRIDGE BRACKET ASSEMBLY, REMOVE         |                            |                            | 
0020 203-02000            175831.000  CYS |      10.05000    1767101.55|      10.42000    1832159.02| 
  EXCAVATION, COMMON                      |                            |                            | 
0021 203-02046                16.000  EACH|    1148.81000      18380.96|    3200.00000      51200.00| 
  GRADING IN GORE AREA                    |                            |                            | 
0022 205-06930                 7.500  TON |     157.81000       1183.58|      35.00000        262.50| 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0023 205-06931                56.000  TON |      39.29000       2200.24|      26.00000       1456.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0024 205-06932              1031.000  LFT |       7.14000       7361.34|       7.00000       7217.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0025 205-06937             13522.000  LFT |       1.95000      26367.90|       2.20000      29748.40| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0026 205-06938               184.000  LFT |       8.87000       1632.08|      15.50000       2852.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0027 206-51220               374.000  CYS |      61.20000      22888.80|     200.00000      74800.00| 
  EXCAVATION, WET                         |                            |                            | 
0028 206-51230              1269.500  CYS |      25.50000      32372.25|      90.00000     114255.00| 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0029 207-07498            364654.000  SYS |       3.26000    1188772.04|       0.70000     255257.80| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0030 207-07500              4469.000  SYS |       3.92000      17518.48|       1.48000       6614.12| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0031 207-07503             11301.000  SYS |       4.32000      48820.32|       4.93000      55713.93| 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0032 210-05815                11.000  EACH|     153.00000       1683.00|     150.00000       1650.00| 
  LIGHTING , ARM RESET                    |                            |                            | 
0033 210-07095                        LUMP|  102000.00000     102000.00|  115802.42000     115802.42| 
  TEMPORARY SHEETING AND SHORING, STR. NO.|                            |                            | 
   5                                      |                            |                            | 
0034 210-07845               306.000  EACH|       0.01000          3.06|       0.01000          3.06| 
  TRANSVERSE MARKINGS , POLYUREA, SOLID,  |                            |                            | 
  WHITE, CROSSHATCH, 24 IN.               |                            |                            | 
0035 210-08029            526380.000  SFT |       2.35000    1236993.00|       3.00000    1579140.00| 
  SOUND BARRIER , ERECTION, GROUND        |                            |                            | 
  MOUNTED, TYPE 3                         |                            |                            | 
0036 210-08029            526380.000  SFT |      15.81000    8322067.80|      16.38000    8622104.40| 
  SOUND BARRIER , GROUND MOUNTED TYPE 3   |                            |                            | 
0037 211-02050              2154.000  CYS |      23.46000      50532.84|      23.51000      50640.54| 
  B BORROW                                |                            |                            | 
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0038 211-06467               191.000  CYS |      25.50000       4870.50|      38.00000       7258.00| 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0039 211-07454             16213.000  CYS |      15.54000     251950.02|      20.14000     326529.82| 
  STRUCTURE BACKFILL                      |                            |                            | 
0040 213-52830               322.000  CYS |     165.19000      53191.18|      55.00000      17710.00| 
  FLOWABLE MORTAR                         |                            |                            | 
0041 301-07448              2973.400  TON |      14.67000      43619.78|      10.25000      30477.35| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0042 302-06464             94896.000  CYS |      21.33000    2024131.68|      24.10000    2286993.60| 
  SUBBASE FOR PCCP                        |                            |                            | 
0043 303-01180             16818.000  TON |      12.85000     216111.30|      16.00000     269088.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0044 303-04853              8913.000  TON |      23.46000     209098.98|      22.00000     196086.00| 
  COMPACTED AGGREGATE , 5                 |                            |                            | 
0046 306-08036             55882.000  SYS |       0.60000      33529.20|       0.40000      22352.80| 
  MILLING, ASPHALT, 2 IN.                 |                            |                            | 
0047 306-08043               374.000  SYS |       3.00000       1122.00|       5.00000       1870.00| 
  MILLING, TRANSITION                     |                            |                            | 
0048 401-06264                        LUMP|    9000.00000       9000.00|   15000.00000      15000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0049 401-07328                43.200  TON |       1.00000         43.20|      15.00000        648.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0050 401-07335              5499.000  TON |      42.00000     230958.00|      43.00000     236457.00| 
  QC/QA-HMA, 4, 76, SURFACE, 9.5 mm       |                            |                            | 
0051 401-07398                72.000  TON |       1.00000         72.00|      15.00000       1080.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0052 401-07404              7706.000  TON |      30.00000     231180.00|      32.40000     249674.40| 
  QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0  mm|                            |                            | 
0053 401-07409              6892.000  TON |      29.00000     199868.00|      28.50000     196422.00| 
  QC/QA-HMA, 4, 64, BASE, 25.0 mm         |                            |                            | 
0054 401-07413               331.000  TON |      38.00000      12578.00|      15.00000       4965.00| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0055 402-07433               341.000  TON |      42.00000      14322.00|      33.95000      11576.95| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0056 402-07438               970.000  TON |      28.00000      27160.00|      27.85000      27014.50| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0058 402-07453             44405.000  TON |      24.00000    1065720.00|      28.00000    1243340.00| 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0060 405-05517                 6.500  TON |     400.00000       2600.00|     350.00000       2275.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0061 406-05520                85.600  TON |       1.00000         85.60|     100.00000       8560.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 220 -22 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0062 501-06266                        LUMP|   24797.01000      24797.01|   24032.27000      24032.27| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0063 501-06325            353830.000  SYS |      26.61000    9415416.30|      35.94000   12716650.20| 
  QC/QA-PCCP, 14 IN. , WARRANTED          |                            |                            | 
0064 502-06330               102.000  SYS |      66.30000       6762.60|      65.00000       6630.00| 
  PCCP, 13 IN.                            |                            |                            | 
0066 503-05310              1629.200  LFT |       1.87000       3046.60|      91.01000     148273.49| 
  TERMINAL JOINT                          |                            |                            | 
0067 601-01522                19.000  EACH|    1326.00000      25194.00|    1300.00000      24700.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0068 601-06035              9753.000  LFT |       5.51000      53739.03|       5.40000      52666.20| 
  GUARDRAIL, RESET                        |                            |                            | 
0069 601-07023                 4.000  EACH|    4284.00000      17136.00|    4200.00000      16800.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0070 601-07024                11.000  EACH|    5202.00000      57222.00|    5100.00000      56100.00| 
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            | 
0071 601-07050                 4.000  EACH|    1836.00000       7344.00|    1800.00000       7200.00| 
  GUARDRAIL END TREATMENT, OS, RESET      |                            |                            | 
0072 601-94689                25.000  EACH|    2244.00000      56100.00|    2200.00000      55000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0073 601-99105             37276.750  LFT |      10.10000     376495.18|       9.90000     369039.83| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0074 602-01193               500.000  LFT |      21.34000      10670.00|      45.00000      22500.00| 
  CONCRETE BARRIER GLARE SCREEN ,         |                            |                            | 
  TEMPORARY                               |                            |                            | 
0075 602-06639              1479.000  LFT |      14.46000      21386.34|      32.79000      48496.41| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0076 602-06646             38132.000  LFT |      13.94000     531560.08|      24.25000     924701.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0077 602-06729              1391.000  EACH|       6.12000       8512.92|       6.00000       8346.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0078 602-06944              2175.000  LFT |      39.76000      86478.00|      44.89000      97635.75| 
  BARRIER, CONCRETE, 33 IN.               |                            |                            | 
0079 602-06945             16781.000  LFT |      63.80000    1070627.80|      56.47000     947623.07| 
  BARRIER, CONCRETE, 45 IN.               |                            |                            | 
0080 603-06040              1020.000  LFT |       3.67000       3743.40|       3.60000       3672.00| 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0081 603-06045              1000.000  LFT |       8.06000       8060.00|       7.90000       7900.00| 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0082 603-06060              2200.000  LFT |       3.16000       6952.00|       3.10000       6820.00| 
  FENCE, FARM FIELD, RESET                |                            |                            | 
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0083 607-06335               188.000  LFT |      30.60000       5752.80|      85.00000      15980.00| 
  PAVED SIDE DITCH, A                     |                            |                            | 
0084 610-06259               240.000  SYS |      56.10000      13464.00|      56.00000      13440.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            | 
  IN.                                     |                            |                            | 
0085 609-06262              3945.500  SYS |      61.20000     241464.60|      56.00000     220948.00| 
  REINFORCED CONCRETE BRIDGE APPROACH, 14 |                            |                            | 
  IN.                                     |                            |                            | 
0088 615-06505                 6.000  EACH|     408.00000       2448.00|     400.00000       2400.00| 
  MONUMENT, B                             |                            |                            | 
0089 615-06510                10.000  EACH|     204.00000       2040.00|     200.00000       2000.00| 
  MONUMENT, C                             |                            |                            | 
0090 615-06515                31.000  EACH|      91.80000       2845.80|      90.00000       2790.00| 
  MONUMENT, D                             |                            |                            | 
0091 616-02320              7436.000  SYS |       2.53000      18813.08|       1.56000      11600.16| 
  GEOTEXTILES                             |                            |                            | 
0092 616-05688               214.000  TON |      64.33000      13766.62|      42.00000       8988.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0093 616-05689               628.000  TON |      64.33000      40399.24|      42.00000      26376.00| 
  RIPRAP, CLASS 2                         |                            |                            | 
0094 616-06405              4083.400  TON |      22.35000      91263.99|       9.50000      38792.30| 
  RIPRAP, REVETMENT                       |                            |                            | 
0095 616-06451               455.600  TON |      25.92000      11809.15|      19.50000       8884.20| 
  RIPRAP, UNIFORM                         |                            |                            | 
0096 621-01004                 4.000  EACH|     510.00000       2040.00|     500.00000       2000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0097 621-06545                 1.000  TON |     204.00000        204.00|     200.00000        200.00| 
  FERTILIZER                              |                            |                            | 
0098 621-06557               828.000  LBS |       2.71000       2243.88|       2.66000       2202.48| 
  SEED MIXTURE, T                         |                            |                            | 
0099 621-06565                21.000  TON |     420.24000       8825.04|     412.00000       8652.00| 
  MULCHING MATERIAL                       |                            |                            | 
0100 621-06567               122.000  MG  |      31.88000       3889.36|      31.25000       3812.50| 
  WATER                                   |                            |                            | 
0101 621-06574             30904.000  SYS |       2.79000      86222.16|       2.74000      84676.96| 
  SODDING                                 |                            |                            | 
0102 701-01849               720.000  LFT |      36.72000      26438.40|      35.00000      25200.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.312 IN., 14 IN.                       |                            |                            | 
0103 701-03808               720.000  LFT |      36.72000      26438.40|      24.00000      17280.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.184 IN., 12 IN.                       |                            |                            | 
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0104 701-98647              1280.000  LFT |      63.24000      80947.20|      41.00000      52480.00| 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.203 IN., 14 IN.                       |                            |                            | 
0105 702-02119              4064.000  SFT |      18.36000      74615.04|      12.00000      48768.00| 
  SOUND BARRIER PANELS, BRIDGE MOUNTED ,  |                            |                            | 
  TYPE 1                                  |                            |                            | 
0106 702-02121              4064.000  SFT |       5.10000      20726.40|       5.50000      22352.00| 
  SOUND BARRIER ERECTION, BRIDGE MOUNTED ,|                            |                            | 
   TYPE 1                                 |                            |                            | 
0107 702-06850                 2.000  EACH|   10200.00000      20400.00|   10000.00000      20000.00| 
  SOUND BARRIER SPARE PARTS PACKAGE, TYPE |                            |                            | 
  1                                       |                            |                            | 
0108 702-06850                 5.000  EACH|   12240.00000      61200.00|   10000.00000      50000.00| 
  SOUND BARRIER SPARE PARTS PACKAGE, TYPE |                            |                            | 
  3                                       |                            |                            | 
0109 702-08064                        LUMP|  162000.00000     162000.00|  110000.00000     110000.00| 
  SOUND BARRIER DESIGN AND LAYOUT         |                            |                            | 
0110 702-51005               804.400  CYS |     459.00000     369219.60|     560.00000     450464.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0111 702-51015               251.700  CYS |     204.00000      51346.80|     240.00000      60408.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0112 702-51100               570.000  LBS |       5.10000       2907.00|       4.00000       2280.00| 
  DRAIN PIPE, CAST IRON, 6 IN.            |                            |                            | 
0113 702-51110              1938.000  LBS |       3.06000       5930.28|       2.30000       4457.40| 
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            | 
0114 702-51863              1662.000  EACH|      12.24000      20342.88|      12.50000      20775.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0115 702-90915              3643.000  CYS |     125.15000     455921.45|     189.27000     689510.61| 
  CONCRETE, A                             |                            |                            | 
0116 703-01540                24.000  EACH|      20.40000        489.60|      10.00000        240.00| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0119 703-51030            117562.000  LBS |       0.92000     108157.04|       0.64000      75239.68| 
  REINFORCING STEEL                       |                            |                            | 
0120 703-51032            679595.000  LBS |       0.77000     523288.15|       0.67000     455328.65| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0121 703-97936               584.000  EACH|      20.40000      11913.60|      21.00000      12264.00| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            | 
0123 704-04850              1452.000  SYS |      16.58000      24074.16|      16.25000      23595.00| 
  CONCRETE , GROOVED LINES                |                            |                            | 
0124 704-51002              1447.400  CYS |     408.00000     590539.20|     430.00000     622382.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
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0125 706-05732                 4.000  EACH|    3060.00000      12240.00|    2000.00000       8000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0126 706-05734                12.000  EACH|    3060.00000      36720.00|    2000.00000      24000.00| 
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            | 
0127 706-51020               323.600  CYS |     510.00000     165036.00|     380.00000     122968.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0128 707-05982               648.000  LFT |     127.50000      82620.00|     130.00000      84240.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            | 
  28 IN. X 12 IN.                         |                            |                            | 
0129 707-05985              1692.000  LFT |     178.50000     302022.00|     125.00000     211500.00| 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            | 
   54 IN. X 20 IN.                        |                            |                            | 
0130 709-51821                        LUMP|    7389.90000       7389.90|   13240.00000      13240.00| 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0131 709-51821                        LUMP|   10560.06000      10560.06|   25690.00000      25690.00| 
  SURFACE SEAL , STR. NO. 3               |                            |                            | 
0132 709-51821                        LUMP|    1693.20000       1693.20|    4950.00000       4950.00| 
  SURFACE SEAL , STR. NO. 4               |                            |                            | 
0133 709-51821                        LUMP|    2703.00000       2703.00|   22070.00000      22070.00| 
  SURFACE SEAL , STR. NO. 5               |                            |                            | 
0134 710-51864                84.000  EACH|      15.30000       1285.20|      20.00000       1680.00| 
  FIELD DRILLED HOLE                      |                            |                            | 
0135 710-51870               150.000  SFT |      51.00000       7650.00|      60.00000       9000.00| 
  REPOINTING MASONRY IN STRUCTURES        |                            |                            | 
0136 711-51038                        LUMP|  306000.00000     306000.00|  238300.00000     238300.00| 
  STRUCTURAL STEEL , STR. NO. 1           |                            |                            | 
0137 711-51038                        LUMP|  216200.00000     216200.00|  280000.00000     280000.00| 
  STRUCTURAL STEEL , STR. NO. 3           |                            |                            | 
0138 711-51070                20.000  EACH|      51.00000       1020.00|      73.00000       1460.00| 
  ANCHOR PLATE, AP 1                      |                            |                            | 
0139 711-51866              6328.000  EACH|       2.04000      12909.12|       5.25000      33222.00| 
  RIVET, REMOVE                           |                            |                            | 
0140 714-01633               200.000  LFT |     867.84000     173568.00|     487.19000      97438.00| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 9 FT. X 5 FT.                 |                            |                            | 
0142 714-04854               420.000  LFT |     603.55000     253491.00|     414.96000     174283.20| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 7 FT. X 3 FT.                 |                            |                            | 
0143 714-06688               344.000  LFT |     543.33000     186905.52|     283.71000      97596.24| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 5 FT. X 2 FT.                 |                            |                            | 
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                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0144 714-07678               142.000  LFT |    1104.84000     156887.28|     955.64000     135700.88| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 13 FT. X 8 FT.                |                            |                            | 
0145 715-02397                 5.000  EACH|    1487.67000       7438.35|    1500.00000       7500.00| 
  SAFETY METAL END SECTION, 4:1, 36 IN.   |                            |                            | 
0146 715-03584                10.000  EACH|     638.78000       6387.80|     525.00000       5250.00| 
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            | 
0147 715-04611                 1.000  EACH|     445.20000        445.20|     500.00000        500.00| 
  SAFETY METAL END SECTION, 4:1, 12 IN.   |                            |                            | 
0148 715-04798                 1.000  EACH|     764.36000        764.36|     800.00000        800.00| 
  SAFETY METAL END SECTION, 4:1, 21 IN.   |                            |                            | 
0149 715-05019               134.600  LFT |      54.68000       7359.93|      65.00000       8749.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0150 715-05048             92898.000  LFT |       1.81000     168145.38|       2.50000     232245.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0151 715-05053              3940.000  LFT |      13.57000      53465.80|      14.25000      56145.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0152 715-05149              1684.000  LFT |      20.62000      34724.08|      25.00000      42100.00| 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0153 715-05152              2340.000  LFT |      30.11000      70457.40|      32.00000      74880.00| 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0155 715-05171                82.000  LFT |      94.87000       7779.34|      34.00000       2788.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0156 715-05407               403.000  LFT |      12.24000       4932.72|       4.50000       1813.50| 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0157 715-05422               890.000  LFT |      86.11000      76637.90|      67.37000      59959.30| 
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            | 
0158 715-05597                20.000  LFT |      53.80000       1076.00|      46.00000        920.00| 
  PIPE EXTENSION, CIRCULAR, 24 IN. , CMP  |                            |                            | 
0159 715-05756                16.000  LFT |      51.38000        822.08|      43.00000        688.00| 
  PIPE EXTENSION, CIRCULAR, 12 IN. , CMP  |                            |                            | 
0160 715-05842                 1.000  EACH|    1829.56000       1829.56|    2200.00000       2200.00| 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0161 715-07581                 2.000  EACH|    1886.25000       3772.50|    2700.00000       5400.00| 
  CONCRETE ANCHOR, 66 IN.                 |                            |                            | 
0162 715-07625               196.000  LFT |     485.66000      95189.36|     170.00000      33320.00| 
  PIPE, TYPE 1, CIRCULAR, 66 IN.          |                            |                            | 
0163 715-07673                 2.000  EACH|    1980.74000       3961.48|    3285.00000       6570.00| 
  CONCRETE ANCHOR, 90 IN.                 |                            |                            | 
0164 715-07675               200.000  LFT |     656.87000     131374.00|     345.32000      69064.00| 
  PIPE, TYPE 1, CIRCULAT, 90 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0165 715-46000                13.000  EACH|     355.69000       4623.97|     300.00000       3900.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0166 715-46010                52.000  EACH|     408.29000      21231.08|     430.00000      22360.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0167 715-46040                 8.000  EACH|     709.17000       5673.36|     550.00000       4400.00| 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0168 716-07635               870.000  LFT |       0.01000          8.70|     240.00000     208800.00| 
  PIPE INSTALLATION, TRENCHLESS, 36 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0169 718-06528                72.000  EACH|     437.05000      31467.60|     715.00000      51480.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0170 718-06529                21.000  EACH|     428.02000       8988.42|     415.00000       8715.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0171 718-06531                47.000  EACH|     396.76000      18647.72|     208.00000       9776.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0172 718-06532              4000.000  LFT |       0.92000       3680.00|       1.00000       4000.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0173 718-52610              5972.000  CYS |      41.21000     246106.12|      25.00000     149300.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0174 718-99153              3000.000  SYS |       0.73000       2190.00|       1.00000       3000.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0175 720-45041                64.000  EACH|    3733.99000     238975.36|    3000.00000     192000.00| 
  INLET, H5                               |                            |                            | 
0176 720-45410                21.000  EACH|    2754.28000      57839.88|    2000.00000      42000.00| 
  MANHOLE, C4                             |                            |                            | 
0177 722-51401               100.000  SFT |      81.60000       8160.00|      55.00000       5500.00| 
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            | 
0178 722-51842              4868.000  SYS |      40.80000     198614.40|      40.00000     194720.00| 
  BRIDGE DECK OVERLAY                     |                            |                            | 
0179 722-51846                57.700  CYS |     330.00000      19041.00|     330.00000      19041.00| 
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            | 
0180 722-51852              2950.000  SFT |      15.30000      45135.00|      10.00000      29500.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0181 724-51925               518.000  LFT |     178.50000      92463.00|      75.00000      38850.00| 
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            | 
0182 728-98377                        LUMP|   22791.90000      22791.90|   50320.00000      50320.00| 
  MASONRY COATING , STR. NO. 5            |                            |                            | 
0183 731-93945              4540.000  SFT |      13.26000      60200.40|      12.80000      58112.00| 
  FACE PANELS, CONCRETE , STR. NO. 1      |                            |                            | 
0184 731-93945              3233.000  SFT |       7.14000      23083.62|       3.15000      10183.95| 
  FACE PANELS, CONCRETE , STR. NO. 5      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0185 731-93946              4540.000  SFT |      10.20000      46308.00|       7.00000      31780.00| 
  WALL ERECTION , STR. NO. 1              |                            |                            | 
0186 731-93947               288.000  LFT |       9.18000       2643.84|      80.00000      23040.00| 
  LEVELING PAD, CONCRETE , STR. NO. 1     |                            |                            | 
0187 801-03290                10.000  EACH|     331.50000       3315.00|     325.00000       3250.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0188 801-04308                11.000  EACH|     586.50000       6451.50|     575.00000       6325.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0189 801-06201               409.000  SYS |     122.40000      50061.60|     120.00000      49080.00| 
  TEMPORARY PANEL SIGNS                   |                            |                            | 
0190 801-06202              1086.000  LFT |      35.19000      38216.34|      34.50000      37467.00| 
  TEMPORARY PANEL SIGN SUPPORTS           |                            |                            | 
0191 801-06203             64621.000  LFT |       0.12000       7754.52|       0.12000       7754.52| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0192 801-06207            222954.000  LFT |       0.75000     167215.50|       0.74000     164985.96| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0193 801-06211                14.000  EACH|     163.20000       2284.80|     160.00000       2240.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0194 801-06212                10.000  EACH|     176.46000       1764.60|     173.00000       1730.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, WORD (ONLY)                  |                            |                            | 
0195 801-06577               303.000  LFT |       7.40000       2242.20|       7.25000       2196.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0196 801-06625                84.000  EACH|     173.40000      14565.60|     170.00000      14280.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0197 801-06640                79.000  EACH|     331.50000      26188.50|     325.00000      25675.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0198 801-06645                 1.000  EACH|     102.00000        102.00|     100.00000        100.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0199 801-06710              1880.000  DAY |      10.20000      19176.00|      10.00000      18800.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0200 801-06775                        LUMP|  540194.30000     540194.30|  171245.00000     171245.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0201 801-06808              3000.000  HRS |      33.66000     100980.00|      33.00000      99000.00| 
  TRUCK, TOW                              |                            |                            | 
0202 801-07118                96.000  LFT |      20.40000       1958.40|      20.00000       1920.00| 
  BARRICADE, III-A                        |                            |                            | 
0203 801-09133                 4.000  EACH|   12607.20000      50428.80|   12360.00000      49440.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0205 802-02475                15.000  EACH|     765.00000      11475.00|     750.00000      11250.00| 
  SIGN, PANEL, REMOVE AND RELOCATE        |                            |                            | 
0206 802-04314                31.000  EACH|     203.26000       6301.06|     203.81000       6318.11| 
  SIGN , SURVEY MONUMENT                  |                            |                            | 
0207 802-04314                50.000  EACH|     183.60000       9180.00|     180.00000       9000.00| 
  SIGN , ATTACHMENT, FLUSH MOUNTED        |                            |                            | 
0208 802-04314                18.000  EACH|     214.20000       3855.60|     210.00000       3780.00| 
  SIGN , BRACKET, WALL MOUNTED            |                            |                            | 
0209 802-04893                31.000  EACH|     224.40000       6956.40|     220.00000       6820.00| 
  REFERENCE POST                          |                            |                            | 
0210 802-05701              1035.100  LFT |       8.26000       8549.93|       8.10000       8384.31| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0211 802-05702              1227.000  LFT |       6.32000       7754.64|       6.20000       7607.40| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0212 802-07057              9657.000  SFT |      14.89000     143792.73|      14.60000     140992.20| 
  SIGN, PANEL, WITH LEGEND                |                            |                            | 
0213 802-07059               153.000  EACH|      32.64000       4993.92|      32.00000       4896.00| 
  SIGN, SHEET, AND SUPPORTS, REMOVE       |                            |                            | 
0214 802-07060                 4.000  EACH|     102.00000        408.00|     100.00000        400.00| 
  SIGN, SHEET, RELOCATE                   |                            |                            | 
0215 802-07101                 7.000  EACH|   17850.00000     124950.00|   17500.00000     122500.00| 
  SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS  |                            |                            | 
0216 802-07102                 3.000  EACH|   12240.00000      36720.00|   12000.00000      36000.00| 
  SIGN LIGHTING SYSTEM, TRACK, CANTILEVER |                            |                            | 
0217 802-07137                 4.000  EACH|     285.60000       1142.40|     280.00000       1120.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION,VIII                         |                            |                            | 
0218 802-07138                 2.000  EACH|     336.60000        673.20|     330.00000        660.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, IX                          |                            |                            | 
0219 802-07151                60.000  EACH|     306.00000      18360.00|     300.00000      18000.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, VII                         |                            |                            | 
0220 802-07152                10.000  EACH|     357.00000       3570.00|     350.00000       3500.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, X                           |                            |                            | 
0221 802-07153                 9.000  EACH|     367.20000       3304.80|     360.00000       3240.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XI                          |                            |                            | 
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     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0222 802-07154                 2.000  EACH|     387.60000        775.20|     380.00000        760.00| 
  WIDE FLANGE SIGN POST SUPPORT           |                            |                            | 
  FOUNDATION, XII                         |                            |                            | 
0223 802-07158                 1.000  EACH|    3825.00000       3825.00|    3750.00000       3750.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I                           |                            |                            | 
0224 802-07158                 6.000  EACH|    4080.00000      24480.00|    4000.00000      24000.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, I , MODIFIED                |                            |                            | 
0225 802-07159                 3.000  EACH|    3876.00000      11628.00|    3800.00000      11400.00| 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0226 802-07282                 3.000  EACH|    4080.00000      12240.00|    4000.00000      12000.00| 
  BOX TRUSS SIGN FOUNDATION, VI-B         |                            |                            | 
0227 802-07282                 4.000  EACH|    6038.40000      24153.60|    5920.00000      23680.00| 
  BOX TRUSS SIGN FOUNDATION, VI-B ,       |                            |                            | 
  MODIFIED                                |                            |                            | 
0228 802-07285                 8.000  EACH|    5304.00000      42432.00|    5200.00000      41600.00| 
  BOX TRUSS SIGN FOUNDATION, VI-C         |                            |                            | 
0229 802-76020                30.000  SFT |      10.20000        306.00|      10.00000        300.00| 
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND, |                            |                            | 
  0.080 IN. THICKNESS                     |                            |                            | 
0230 802-76025               169.000  SFT |      10.20000       1723.80|      10.00000       1690.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0231 802-76035              2310.300  SFT |      10.51000      24281.25|      10.30000      23796.09| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0232 802-76045               322.500  SFT |      10.81000       3486.23|      10.60000       3418.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0233 802-76055               180.000  LFT |       4.08000        734.40|       4.00000        720.00| 
  SIGN POST, A                            |                            |                            | 
0234 802-76065                25.000  LFT |       4.08000        102.00|       4.00000        100.00| 
  SIGN POST, B                            |                            |                            | 
0235 802-76095             20312.000  LBS |       2.55000      51795.60|       2.50000      50780.00| 
  STRUCTURAL STEEL, BREAKAWAY             |                            |                            | 
0236 802-76110                 8.000  EACH|   27540.00000     220320.00|   27000.00000     216000.00| 
  SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS |                            |                            | 
0237 802-76140                10.000  EACH|   15300.00000     153000.00|   15000.00000     150000.00| 
  OVERHEAD SIGN STRUCTURE, CANTILEVER     |                            |                            | 
  DOUBLE ARM                              |                            |                            | 
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0238 802-76160                 4.000  EACH|     867.00000       3468.00|     850.00000       3400.00| 
  BRIDGE BRACKET ASSEMBLY                 |                            |                            | 
0239 804-06725               112.000  EACH|      14.79000       1656.48|      64.50000       7224.00| 
  DELINEATOR WITH POST, D1, 3 IN. DIA.    |                            |                            | 
0240 804-06740               126.000  EACH|      15.81000       1992.06|      75.50000       9513.00| 
  DELINEATOR WITH POST, D2                |                            |                            | 
0241 805-01815                 2.000  EACH|    1785.00000       3570.00|    1750.00000       3500.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0242 805-01842                 3.000  EACH|     795.60000       2386.80|     780.00000       2340.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0245 805-05406                 4.000  EACH|   13056.00000      52224.00|   12800.00000      51200.00| 
  DATA COLLECTION SITE , 3 LANE           |                            |                            | 
0246 805-06592               685.000  LFT |      17.14000      11740.90|      16.80000      11508.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0247 805-78100                 1.000  EACH|    9996.00000       9996.00|    9800.00000       9800.00| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0248 805-78205                 2.000  EACH|     693.60000       1387.20|     680.00000       1360.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0249 805-78215                 2.000  EACH|     703.80000       1407.60|     690.00000       1380.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0250 805-78415                 1.000  EACH|    1479.00000       1479.00|    1450.00000       1450.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0251 805-78420                 1.000  EACH|     204.00000        204.00|     200.00000        200.00| 
  DISCONNECT HANGER                       |                            |                            | 
0252 805-78445                 1.000  EACH|     408.00000        408.00|     400.00000        400.00| 
  SIGNAL SERVICE                          |                            |                            | 
0253 805-78470               828.000  LFT |       0.20000        165.60|       0.20000        165.60| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0254 805-78485               268.000  LFT |       1.12000        300.16|       1.10000        294.80| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0255 805-78490               110.000  LFT |       1.22000        134.20|       1.20000        132.00| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0256 805-78510               955.000  LFT |       1.02000        974.10|       1.00000        955.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0257 805-78520                        LUMP|    2550.00000       2550.00|    2500.00000       2500.00| 
  MISCELLANEOUS EQUIPMENT FOR TRAFFIC     |                            |                            | 
  SIGNALS                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0258 805-78785                 3.000  EACH|     459.00000       1377.00|     450.00000       1350.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0259 805-78795               329.000  LFT |       8.16000       2684.64|       8.00000       2632.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0260 805-78925                 1.000  EACH|     561.00000        561.00|     550.00000        550.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0261 805-81060                 2.000  EACH|    3060.00000       6120.00|    3000.00000       6000.00| 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0262 805-86920                 6.000  EACH|      17.85000        107.10|      17.50000        105.00| 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0263 805-86935                10.000  EACH|      24.58000        245.80|      24.10000        241.00| 
  INSULATING LINK, WATERPROOFED           |                            |                            | 
0264 805-92504                 2.000  EACH|     224.40000        448.80|     220.00000        440.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0265 805-92512                 2.000  EACH|     897.60000       1795.20|     880.00000       1760.00| 
  MICROLOOP DETECTOR                      |                            |                            | 
0266 807-02108                15.000  EACH|     357.00000       5355.00|     350.00000       5250.00| 
  LUMINAIRE, SIGN, MERCURY VAPOR, WITH    |                            |                            | 
  GLARE SHIELD, 250 WATT, FURNISH         |                            |                            | 
0267 807-02191                 4.000  EACH|     795.60000       3182.40|     780.00000       3120.00| 
  HANDHOLE, LIGHTING                      |                            |                            | 
0268 807-04119                 2.000  EACH|     765.00000       1530.00|     750.00000       1500.00| 
  LIGHT POLE FOUNDATION, ADJUST TO GRADE  |                            |                            | 
0269 807-04651               185.000  LFT |       3.57000        660.45|       3.50000        647.50| 
  WIRE , XHHW, NO. 4 CU., IN PLASTIC DUCT,|                            |                            | 
   IN CONDUIT, 4 1/C                      |                            |                            | 
0270 807-04651               649.000  LFT |       3.57000       2316.93|       3.50000       2271.50| 
  WIRE , XHHW, NO. 4 CU., IN PLASTIC DUCT,|                            |                            | 
   IN TRENCH, 4 1/C                       |                            |                            | 
0271 807-82005                 1.000  EACH|    1020.00000       1020.00|    1000.00000       1000.00| 
  SIGN CIRCUIT INSTALLATION, BOX TRUSS, 6 |                            |                            | 
  LUMINAIRES                              |                            |                            | 
0272 807-82016                 3.000  EACH|     663.00000       1989.00|     650.00000       1950.00| 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  2 LUMINAIRES                            |                            |                            | 
0273 807-82017                 1.000  EACH|     693.60000        693.60|     680.00000        680.00| 
  SIGN CIRCUIT INSTALLATION, CANTILEVER,  |                            |                            | 
  3 LUMINAIRES                            |                            |                            | 
0274 807-86910                 7.000  EACH|      29.38000        205.66|      28.80000        201.60| 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0275 807-86915                12.000  EACH|      32.95000        395.40|      32.80000        393.60| 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0276 807-86950                18.000  EACH|      27.03000        486.54|      26.50000        477.00| 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0277 807-92585                 2.000  EACH|     612.00000       1224.00|     600.00000       1200.00| 
  LIGHT POLE RESET                        |                            |                            | 
0278 808-01329                 4.000  EACH|     139.74000        558.96|     137.00000        548.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WRONG WAY RAMP ARROW     |                            |                            | 
0280 808-04767               448.000  LFT |       2.65000       1187.20|       2.60000       1164.80| 
  LINE , POLYUREA, BROKEN, WHITE, 6 IN.   |                            |                            | 
0281 808-04767             49231.000  LFT |       1.17000      57600.27|       1.15000      56615.65| 
  LINE , POLYUREA, SOLID, WHITE, 4 IN.    |                            |                            | 
0282 808-04767              3308.000  LFT |       2.50000       8270.00|       2.45000       8104.60| 
  LINE , POLYUREA, SOLID, WHITE, 8 IN.    |                            |                            | 
0283 808-04767               850.000  LFT |       5.07000       4309.50|       4.97000       4224.50| 
  LINE , POLYUREA, SOLID, YELLOW, 12 IN.  |                            |                            | 
0284 808-04767             48182.000  LFT |       1.17000      56372.94|       0.01000        481.82| 
  LINE , POLYUREA, SOLID, YELLOW, 4 IN.   |                            |                            | 
0285 808-04767               182.000  LFT |       2.65000        482.30|       2.60000        473.20| 
  LINE , POLYUREA, SOLID, YELLOW, 6 IN.   |                            |                            | 
0286 808-06701              1603.000  LFT |       0.20000        320.60|       0.20000        320.60| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0287 808-06703             24541.000  LFT |       0.20000       4908.20|       0.20000       4908.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0288 808-06716             60201.000  LFT |       0.56000      33712.56|       0.55000      33110.55| 
  LINE, REMOVE                            |                            |                            | 
0289 808-75245             24182.000  LFT |       0.20000       4836.40|       0.20000       4836.40| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0290 808-75297               149.000  LFT |       6.63000        987.87|       6.50000        968.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0291 808-75320                 5.000  EACH|     153.00000        765.00|     150.00000        750.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0292 808-75325                 5.000  EACH|     204.00000       1020.00|     200.00000       1000.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0293 808-75996              1445.000  EACH|       3.00000       4335.00|       3.00000       4335.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0294 808-75998              1874.000  EACH|      17.85000      33450.90|      17.50000      32795.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0295 808-98796               157.000  LFT |       1.38000        216.66|       1.35000        211.95| 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            | 
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            | 
0296 108-01614                        LUMP|   15600.00000      15600.00|    8500.00000       8500.00| 
  PARTNERING OVERHEAD                     |                            |                            | 
0297 202-94954              2070.000  LFT |      30.91000      63983.70|       8.20000      16974.00| 
  BARRIER WALL, CONCRETE, REMOVE          |                            |                            | 
0298 601-06236                 2.000  EACH|   19890.00000      39780.00|   19676.55000      39353.10| 
  IMPACT ATTENUATOR, R1, W2, TL-2         |                            |                            | 
0299 601-06246                 1.000  EACH|   36210.00000      36210.00|   36853.10000      36853.10| 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0300 611-52817                 2.000  EACH|   18474.27000      36948.54|   40000.00000      80000.00| 
  TEMPORARY CROSSOVER, B                  |                            |                            | 
0301 713-97149                 4.000  EACH|   22690.18000      90760.72|   57750.00000     231000.00| 
  TEMPORARY RAMP                          |                            |                            | 
0302 715-05116                 1.000  LFT |       8.59000          8.59|     220.00000        220.00| 
  PIPE, TYPE 1, CIRCULAR, 8 IN.           |                            |                            | 
0303 715-04612                 2.000  LFT |      10.29000         20.58|     275.00000        550.00| 
  PIPE , TYPE 1, CIRCULAR, 10 IN.         |                            |                            | 
0304 715-05119                78.000  LFT |      21.39000       1668.42|      37.00000       2886.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0305 715-05121                10.000  LFT |      22.70000        227.00|      49.00000        490.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0306 715-05122                12.000  LFT |      25.17000        302.04|      62.00000        744.00| 
  PIPE, TYPE 1, CIRCULAR, 21 IN.          |                            |                            | 
0307 715-05123                12.000  LFT |      28.83000        345.96|      66.00000        792.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0308 715-46005                12.000  EACH|     383.32000       4599.84|     330.00000       3960.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0309 715-46015                 2.000  EACH|     398.69000        797.38|     600.00000       1200.00| 
  PIPE END SECTION, 21 IN.                |                            |                            | 
0310 715-46020                 2.000  EACH|     418.46000        836.92|     700.00000       1400.00| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0311 715-04612                64.000  LFT |     228.48000      14622.72|     224.00000      14336.00| 
  PIPE INSTALLATION, TRENCHLESS, 21 IN.   |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0312 716-07632              4523.000  LFT |     171.36000     775061.28|     168.00000     759864.00| 
  PIPE INSTALLATION, TRENCHLESS, 18 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0313 716-07635              2260.000  LFT |       0.01000         22.60|     240.00000     542400.00| 
  PIPE INSTALLATION, TRENCHLESS, 36 IN. , |                            |                            | 
  OR ALTERNATE                            |                            |                            | 
0314 722-60824              2260.000  SYS |      18.36000      41493.60|       5.00000      11300.00| 
  SURFACE MILLING                         |                            |                            | 
0315 728-98377                        LUMP|    2611.20000       2611.20|    4280.00000       4280.00| 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0316 728-98377                        LUMP|    5125.50000       5125.50|    9100.00000       9100.00| 
  MASONRY COATING , STR. NO. 3            |                            |                            | 
0317 728-98377                        LUMP|    3345.60000       3345.60|    4740.00000       4740.00| 
  MASONRY COATING , STR. NO. 4            |                            |                            | 
0318 731-93945              2497.000  SFT |      13.26000      33110.22|      12.80000      31961.60| 
  FACE PANELS, CONCRETE , STR. NO. 5      |                            |                            | 
0319 731-93946              2497.000  SFT |      10.20000      25469.40|       7.00000      17479.00| 
  WALL ERECTION , STR. NO. 5              |                            |                            | 
0320 801-09133                 4.000  EACH|   32124.90000     128499.60|   12360.00000      49440.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN ,     |                            |                            | 
  ATMS/ATIS                               |                            |                            | 
0321 802-76170                48.500  LFT |     122.40000       5936.40|     120.00000       5820.00| 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (BOX TRUSS) , BOX TRUSS        |                            |                            | 
0322 802-76175                65.000  LFT |     122.40000       7956.00|     120.00000       7800.00| 
  WALKWAY, HANDRAIL, AND LIGHTING SUPPORT |                            |                            | 
  ASSEMBLY (CANTILEVER) , CANTILEVER      |                            |                            | 
0323 805-06592             24300.000  LFT |       6.63000     161109.00|       6.50000     157950.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0324 808-75061             26143.000  LFT |       3.21000      83919.03|       3.15000      82350.45| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0325 805-01842                99.000  EACH|     816.00000      80784.00|     800.00000      79200.00| 
  HANDHOLE, SIGNAL , WATERTIGHT, MODIFIED |                            |                            | 
0326 210-07739                 4.000  EACH|   34557.60000     138230.40|   33880.00000     135520.00| 
  TEMPORARY TRAFFIC SIGNAL                |                            |                            | 
0327 714-02544                 8.000  EACH|    5007.30000      40058.40|    3300.00000      26400.00| 
  WINGWALL, PRECAST CONCRETE , 5 FT. X 2  |                            |                            | 
  FT.                                     |                            |                            | 
0328 714-02544                 8.000  EACH|    6303.65000      50429.20|    4900.00000      39200.00| 
  WINGWALL, PRECAST CONCRETE , 7 FT. X 3  |                            |                            | 
  FT.                                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  60,927,448.01 (A + B)                                        ROUTE : 69 
     CALL ORDER   : 220                     CONTRACT ID : R -27115-A                   COUNTIES : ALLEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0329 714-02544                 4.000  EACH|    7509.72000      30038.88|    5900.00000      23600.00| 
  WINGWALL, PRECAST CONCRETE , 9 FT. X 5  |                            |                            | 
  FT.                                     |                            |                            | 
0330 714-02544                 4.000  EACH|    9314.59000      37258.36|   10200.00000      40800.00| 
  WINGWALL, PRECAST CONCRETE , 13 FT. X 8 |                            |                            | 
  FT.                                     |                            |                            | 
     SECTION TOTALS                       |       A  =  $ 45,960,577.55|        A =  $ 48,528,041.83| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |    A + B =  $ 48,420,577.55|    A + B =  $ 50,853,041.83| 
==================================================================================================================================== 
 
CONTRACT DAYS                                           164                          155 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 3282006 
                                                                                                  3282006 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057095     BLANKENBERGER BROTHERS                                                 $    719,230.00     100.0000% 
   2   35-1878024     RAGLE, INC.                                                            $    732,845.92     101.8931% 
   3   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    849,642.15     118.1321% 
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   TRAFFIC SIGNAL MODERNIZATION                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|   15000.00000      15000.00|   17000.00000       17000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1600.00000      19200.00|     600.00000       7200.00|    1240.00000       14880.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   35000.00000      35000.00|   36500.00000      36500.00|   42000.00000       42000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   22070.32000      22070.32|   22000.00000      22000.00|   10500.00000       10500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240                21.000  SYS |      17.00000        357.00|      25.00000        525.00|      23.00000         483.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0006 202-02241              2616.000  LFT |       2.30000       6016.80|       2.30000       6016.80|       3.00000        7848.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02272              1870.000  LFT |       4.40000       8228.00|       3.50000       6545.00|       7.00000       13090.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0008 202-74075                 2.000  EACH|    1160.00000       2320.00|     750.00000       1500.00|    1700.00000        3400.00 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            | 
  REMOVE                                  |                            |                            | 
0009 203-02000             15242.000  CYS |       5.63000      85812.46|       8.00000     121936.00|       8.70000      132605.40 
  EXCAVATION, COMMON                      |                            |                            | 
0010 205-06931               122.700  TON |      30.00000       3681.00|      20.00000       2454.00|      27.00000        3312.90 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0011 205-06937               970.000  LFT |       2.00000       1940.00|       1.00000        970.00|       1.75000        1697.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 207-07500              6575.000  SYS |       3.60000      23670.00|       3.00000      19725.00|       8.40000       55230.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0013 211-02050               172.000  CYS |      17.25000       2967.00|      28.00000       4816.00|      37.00000        6364.00 
  B BORROW                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 303-01180              1400.000  TON |      19.80000      27720.00|      20.00000      28000.00|      19.40000       27160.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0015 304-07491                 9.400  TON |     200.00000       1880.00|     100.00000        940.00|     230.00000        2162.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0016 306-08033               897.000  SYS |       7.50000       6727.50|       6.00000       5382.00|       3.70000        3318.90 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0017 402-07434              1210.000  TON |      46.00000      55660.00|      46.00000      55660.00|      48.70000       58927.00 
  HMA SURFACE, TYPE C                     |                            |                            | 
0018 402-07439               880.000  TON |      38.00000      33440.00|      38.00000      33440.00|      40.30000       35464.00 
  HMA INTERMEDIATE, TYPE C                |                            |                            | 
0019 402-07442              1168.000  TON |      35.00000      40880.00|      35.00000      40880.00|      37.10000       43332.80 
  HMA BASE, TYPE C                        |                            |                            | 
0020 404-05511              4117.000  SYS |       1.60000       6587.20|       1.60000       6587.20|       1.65000        6793.05 
  SEAL COAT, 2                            |                            |                            | 
0021 405-05518              4056.000  SYS |       1.00000       4056.00|       1.00000       4056.00|       1.10000        4461.60 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521             18392.000  SYS |       0.10000       1839.20|       0.10000       1839.20|       0.10000        1839.20 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01839                 2.000  EACH|    1725.00000       3450.00|    1725.00000       3450.00|    1435.00000        2870.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 6                               |                            |                            | 
0024 601-06233                 4.000  EACH|    6750.00000      27000.00|    6750.00000      27000.00|    8060.00000       32240.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0025 601-94689                 7.000  EACH|    1945.00000      13615.00|    1945.00000      13615.00|    2090.00000       14630.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0026 601-99105              1437.500  LFT |      11.10000      15956.25|      11.10000      15956.25|      11.00000       15812.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 603-06060                50.000  LFT |      10.00000        500.00|      10.00000        500.00|      21.00000        1050.00 
  FENCE, FARM FIELD, RESET                |                            |                            | 
0028 610-07486                68.000  TON |     110.00000       7480.00|     110.00000       7480.00|     122.00000        8296.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-06497                 2.000  EACH|     170.00000        340.00|     170.00000        340.00|     135.00000         270.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 615-06505                 3.000  EACH|     460.00000       1380.00|     460.00000       1380.00|     520.00000        1560.00 
  MONUMENT, B                             |                            |                            | 
0031 616-02320              2300.000  SYS |       2.20000       5060.00|       2.00000       4600.00|       2.30000        5290.00 
  GEOTEXTILES                             |                            |                            | 
0032 616-06451              1264.000  TON |      26.00000      32864.00|      23.00000      29072.00|      27.00000       34128.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0033 621-06545                 1.300  TON |     630.00000        819.00|     570.00000        741.00|     610.00000         793.00 
  FERTILIZER                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 621-06548                20.100  LBS |      33.00000        663.30|      30.00000        603.00|      32.00000         643.20 
  SEED MIXTURE, CV                        |                            |                            | 
0035 621-06554               450.000  LBS |       3.50000       1575.00|       3.05000       1372.50|       3.30000        1485.00 
  SEED MIXTURE, U                         |                            |                            | 
0036 621-06565                 6.200  TON |     480.00000       2976.00|     430.00000       2666.00|     460.00000        2852.00 
  MULCHING MATERIAL                       |                            |                            | 
0037 715-04612                50.000  LFT |      23.00000       1150.00|      10.00000        500.00|       7.00000         350.00 
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            | 
  10 IN.                                  |                            |                            | 
0038 715-04612                50.000  LFT |      20.00000       1000.00|       6.00000        300.00|       7.00000         350.00 
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0039 715-04612                50.000  LFT |      21.00000       1050.00|       7.00000        350.00|       7.00000         350.00 
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            | 
  6 IN.                                   |                            |                            | 
0040 715-04612                50.000  LFT |      22.00000       1100.00|       8.00000        400.00|       7.00000         350.00 
  PIPE , DRAINTILE, CLASS EXTRA QUALITY,  |                            |                            | 
  8 IN.                                   |                            |                            | 
0041 715-04612               137.000  LFT |      95.00000      13015.00|     125.00000      17125.00|     167.00000       22879.00 
  PIPE , TYPE 1, DEFORMED, MIN. AREA 7.4  |                            |                            | 
  SFT.                                    |                            |                            | 
0042 715-05115                28.000  LFT |      29.00000        812.00|      10.00000        280.00|       9.00000         252.00 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                            |                            | 
0043 715-05118                34.000  LFT |      31.00000       1054.00|      25.00000        850.00|      27.00000         918.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0044 715-05121                55.000  LFT |      46.00000       2530.00|      35.00000       1925.00|      36.00000        1980.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0045 715-05422                68.000  LFT |     165.00000      11220.00|     100.00000       6800.00|     123.00000        8364.00 
  PIPE, SLOTTED DRAIN, 12 IN.             |                            |                            | 
0046 801-06203              4538.000  LFT |       0.14000        635.32|       0.14000        635.32|       0.20000         907.60 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0047 801-06207              4624.000  LFT |       0.84000       3884.16|       0.84000       3884.16|       0.90000        4161.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0048 801-06216                82.000  LFT |       2.00000        164.00|       2.00000        164.00|      90.00000        7380.00 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0049 801-06640                28.000  EACH|      80.00000       2240.00|      80.00000       2240.00|      95.00000        2660.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0050 801-06775                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0051 802-05701               163.000  LFT |       9.00000       1467.00|       9.00000       1467.00|      10.80000        1760.40 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0052 802-05702               109.000  LFT |       8.25000        899.25|       8.25000        899.25|       7.80000         850.20 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0053 802-07159                 6.000  EACH|    3156.25000      18937.50|    3156.25000      18937.50|    3115.00000       18690.00 
  CANTILEVER TRAFFIC SIGN SUPPORT         |                            |                            | 
  FOUNDATION, II                          |                            |                            | 
0054 802-76025               131.200  SFT |      14.40000       1889.28|      14.40000       1889.28|      23.00000        3017.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0055 802-76035               144.000  SFT |      16.80000       2419.20|      16.80000       2419.20|      10.90000        1569.60 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0056 802-76045                53.293  SFT |      19.20000       1023.23|      19.20000       1023.23|      11.60000         618.20 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.125 IN. THICKNESS             |                            |                            | 
0057 802-76100                 3.000  EACH|    8562.50000      25687.50|    8562.50000      25687.50|   10375.00000       31125.00 
  SPAN OVERHEAD SIGN STRUCTURE, MONOTUBE  |                            |                            | 
0058 802-91122                 1.000  EACH|      75.00000         75.00|      75.00000         75.00|      59.00000          59.00 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0059 805-01815                 4.000  EACH|    1600.00000       6400.00|    1600.00000       6400.00|    1815.00000        7260.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0060 805-01842                 9.000  EACH|     687.50000       6187.50|     687.50000       6187.50|     675.00000        6075.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0061 805-01879                 1.000  EACH|     480.00000        480.00|     480.00000        480.00|     485.00000         485.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0062 805-02087                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    1450.00000        1450.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0063 805-06592              1407.000  LFT |      10.60000      14914.20|      10.60000      14914.20|      14.10000       19838.70 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0064 805-06834                 1.000  EACH|    9200.00000       9200.00|    9200.00000       9200.00|    8165.00000        8165.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0065 805-78205                10.000  EACH|     648.00000       6480.00|     648.00000       6480.00|     540.00000        5400.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0066 805-78415                 3.000  EACH|    1320.00000       3960.00|    1320.00000       3960.00|    1575.00000        4725.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0067 805-78420                 4.000  EACH|     240.00000        960.00|     240.00000        960.00|     215.00000         860.00 
  DISCONNECT HANGER                       |                            |                            | 
0068 805-78467                51.000  LFT |       1.65000         84.15|       1.65000         84.15|       1.90000          96.90 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0069 805-78470              1940.000  LFT |       0.36000        698.40|       0.36000        698.40|       0.40000         776.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0070 805-78485               764.000  LFT |       1.10000        840.40|       1.10000        840.40|       0.60000         458.40 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0071 805-78490              1500.000  LFT |       1.20000       1800.00|       1.20000       1800.00|       1.10000        1650.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0072 805-78510              5047.000  LFT |       0.84000       4239.48|       0.84000       4239.48|       0.70000        3532.90 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0073 805-78784                10.000  EACH|      60.00000        600.00|      60.00000        600.00|     205.00000        2050.00 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0074 805-78785                 6.000  EACH|     450.00000       2700.00|     450.00000       2700.00|     590.00000        3540.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0075 805-78795               646.000  LFT |       8.00000       5168.00|       8.00000       5168.00|       8.40000        5426.40 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0076 805-78925                 1.000  EACH|     650.00000        650.00|     650.00000        650.00|     650.00000         650.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0077 805-81060                 4.000  EACH|    3812.50000      15250.00|    3812.50000      15250.00|    3058.00000       12232.00 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0078 808-06703              3994.000  LFT |       0.26000       1038.44|       0.26000       1038.44|       0.50000        1997.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0079 808-06705               252.000  LFT |       1.00000        252.00|       1.00000        252.00|       0.80000         201.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0080 808-06716              1336.000  LFT |       0.30000        400.80|       0.30000        400.80|       1.00000        1336.00 
  LINE, REMOVE                            |                            |                            | 
0081 808-75215               245.000  LFT |       1.50000        367.50|       1.50000        367.50|       2.00000         490.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            | 
  IN.                                     |                            |                            | 
0082 808-75245              1616.000  LFT |       0.26000        420.16|       0.26000        420.16|       0.40000         646.40 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0083 808-75297               164.000  LFT |       3.00000        492.00|       3.00000        492.00|       4.40000         721.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0084 808-75320                 4.000  EACH|      64.00000        256.00|      64.00000        256.00|      65.00000         260.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0085 808-75998                62.000  EACH|      25.00000       1550.00|      25.00000       1550.00|      58.00000        3596.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   778,597.20                                                  ROUTE : 65 
     CALL ORDER   : 230                     CONTRACT ID : R -27145-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1057095              |(2) 35-1878024              |(3) 35-1009310     
                                          |BLANKENBERGER BROTHERS      |RAGLE, INC.                 |DEIG BROTHERS LUMBER & CONST 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0086 808-92027              1060.000  LFT |       1.00000       1060.00|       1.00000       1060.00|       0.80000         848.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0087 808-96016               115.000  LFT |       1.50000        172.50|       1.50000        172.50|       2.20000         253.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            | 
  IN.                                     |                            |                            | 
0088 203-02010                45.000  CYS |     125.00000       5625.00|     125.00000       5625.00|     272.00000       12240.00 
  EXCAVATION, ROCK                        |                            |                            | 
     SECTION TOTALS                       |             $    719,230.00|             $    732,845.92|                $    849,642.15 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    719,230.00|             $    732,845.92|                $    849,642.15 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,649,264.95                                                  ROUTE : 52 
     CALL ORDER   : 240                     CONTRACT ID : R -27161-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/30/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0826017 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,350,051.12     100.0000% 
   2   35-1385672     FORCE CONSTRUCTION CO. INC.                                            $  2,377,923.07     101.1860% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,419,449.52     102.9530% 
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1385672              |(3) 35-1917625     
                                          |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   SLIDE CORRECTION                                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   30148.00000      30148.00|   21400.00000       21400.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06906                65.000  MOS |      80.00000       5200.00|     131.00000       8515.00|     130.00000        8450.00 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0003 105-07039                20.000  MOS |    1000.00000      20000.00|    1460.00000      29200.00|    1300.00000       26000.00 
  FIELD OFFICE, B                         |                            |                            | 
0004 110-01001                        LUMP|  117500.00000     117500.00|  125000.00000     125000.00|  120000.00000      120000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|   82250.00000      82250.00|   97000.00000      97000.00|   85000.00000       85000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-02241               466.000  m   |       8.50000       3961.00|       9.00000       4194.00|       7.70000        3588.20 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-60820               360.000  m2  |      26.00000       9360.00|       6.50000       2340.00|      10.00000        3600.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0008 202-74045                12.000  EACH|      75.00000        900.00|      60.00000        720.00|      72.00000         864.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0009 203-02000              2950.000  m3  |      15.00000      44250.00|      28.60000      84370.00|      18.00000       53100.00 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070              1193.000  m3  |      15.25000      18193.25|      20.20000      24098.60|      15.00000       17895.00 
  BORROW                                  |                            |                            | 
0011 203-02588               958.000  m2  |     120.00000     114960.00|     205.00000     196390.00|     240.00000      229920.00 
  LAGGING, PRECAST CONCRETE               |                            |                            | 
0012 203-02590               201.000  m   |     500.00000     100500.00|     444.00000      89244.00|     600.00000      120600.00 
  PIER, DRILL IN BEDROCK SOCKET           |                            |                            | 
0013 203-02591               458.000  m   |     380.00000     174040.00|     382.00000     174956.00|     700.00000      320600.00 
  PIER, FORMED, DRILL ABOVE BEDROCK SOCKET|                            |                            | 
0014 203-02592               593.000  m   |     450.00000     266850.00|     405.00000     240165.00|     300.00000      177900.00 
  PIER, NONFORMED, DRILL ABOVE BEDROCK    |                            |                            | 
  SOCKET                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,649,264.95                                                  ROUTE : 52 
     CALL ORDER   : 240                     CONTRACT ID : R -27161-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1385672              |(3) 35-1917625     
                                          |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 203-02594                54.000  EACH|    2150.00000     116100.00|    2150.75000     116140.50|    1450.00000       78300.00 
  TIEBACK , 414 kN LOAD                   |                            |                            | 
0016 203-02594                67.000  EACH|    2350.00000     157450.00|    2250.75000     150800.25|    1900.00000      127300.00 
  TIEBACK , 605kN, LOAD                   |                            |                            | 
0017 203-02594                13.000  EACH|    3300.00000      42900.00|    2600.75000      33809.75|    2440.00000       31720.00 
  TIEBACK , 792 kN LOAD                   |                            |                            | 
0018 204-02586                 2.000  EACH|    1450.00000       2900.00|     525.00000       1050.00|     875.00000        1750.00 
  CREEP TEST                              |                            |                            | 
0019 204-02587                 3.000  EACH|    5000.00000      15000.00|    2250.00000       6750.00|     875.00000        2625.00 
  FAILURE TEST                            |                            |                            | 
0020 204-02589                13.000  EACH|     400.00000       5200.00|     200.00000       2600.00|     670.00000        8710.00 
  PERFORMANCE TEST                        |                            |                            | 
0021 204-02593               134.000  EACH|     125.00000      16750.00|     100.00000      13400.00|     255.00000       34170.00 
  PROOF TEST                              |                            |                            | 
0023 205-02236                 1.000  EACH|      85.00000         85.00|      70.00000         70.00|      71.00000          71.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0024 205-03371                10.000  m3  |      30.00000        300.00|      78.00000        780.00|      11.50000         115.00 
  SEDIMENT REMOVE                         |                            |                            | 
0025 205-06931                32.200  Mg  |      96.00000       3091.20|      54.00000       1738.80|      80.00000        2576.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0026 205-06937               420.000  m   |       5.50000       2310.00|       5.45000       2289.00|       5.55000        2331.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0027 207-07500              3993.000  m2  |      16.00000      63888.00|      14.50000      57898.50|       7.00000       27951.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0028 210-05725               823.000  m3  |      50.00000      41150.00|      21.65000      17817.95|      10.00000        8230.00 
  CONCRETE FOR DRILLED PIER, PUMPED       |                            |                            | 
0029 210-05726                 1.000  EACH|    4000.00000       4000.00|    2500.00000       2500.00|    2000.00000        2000.00 
  TECHNIQUE SHAFT                         |                            |                            | 
0030 210-07562                20.000  m   |     150.00000       3000.00|      92.00000       1840.00|      75.00000        1500.00 
  TEMPORARY PIPE, CIRCULAR, 600 mm        |                            |                            | 
0031 211-02050              3948.000  m3  |      20.00000      78960.00|      22.32000      88119.36|      30.00000      118440.00 
  B BORROW                                |                            |                            | 
0032 211-07454               177.000  m3  |      30.00000       5310.00|      45.00000       7965.00|      20.00000        3540.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0033 213-52830               290.000  m3  |     115.00000      33350.00|     122.00000      35380.00|     120.00000       34800.00 
  FLOWABLE MORTAR                         |                            |                            | 
0034 303-01180               932.000  Mg  |      20.00000      18640.00|      22.54000      21007.28|      18.00000       16776.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0035 303-05963               256.000  m3  |      44.00000      11264.00|      43.80000      11212.80|     110.00000       28160.00 
  AGGREGATE , 2                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 240 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,649,264.95                                                  ROUTE : 52 
     CALL ORDER   : 240                     CONTRACT ID : R -27161-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1385672              |(3) 35-1917625     
                                          |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 401-06264                        LUMP|    2200.00000       2200.00|    1500.00000       1500.00|    2030.00000        2030.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0037 401-07430               626.000  Mg  |      53.00000      33178.00|      53.75000      33647.50|      49.25000       30830.50 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0038 402-07433               294.000  Mg  |      70.00000      20580.00|      57.50000      16905.00|      64.75000       19036.50 
  HMA SURFACE, TYPE B                     |                            |                            | 
0039 402-07438               485.000  Mg  |      53.00000      25705.00|      47.00000      22795.00|      49.25000       23886.25 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0040 402-07441              1316.000  Mg  |      47.00000      61852.00|      42.00000      55272.00|      43.25000       56917.00 
  HMA BASE, TYPE B                        |                            |                            | 
0041 404-05511               810.000  m2  |       5.75000       4657.50|       5.00000       4050.00|       5.40000        4374.00 
  SEAL COAT, 2                            |                            |                            | 
0042 405-05518               851.000  m2  |       2.25000       1914.75|       1.00000        851.00|       2.09000        1778.59 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0043 406-05521             12888.000  m2  |       0.10000       1288.80|       0.10000       1288.80|       0.11000        1417.68 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0044 601-07023                 1.000  EACH|   11500.00000      11500.00|    7200.00000       7200.00|   11500.00000       11500.00 
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            | 
0045 601-99105               450.000  m   |      40.00000      18000.00|      35.00000      15750.00|      39.00000       17550.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0046 601-99132                 2.000  EACH|      60.00000        120.00|     120.00000        240.00|      56.00000         112.00 
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            | 
  SPACING                                 |                            |                            | 
0047 602-06639               180.000  m   |     115.00000      20700.00|     107.58000      19364.40|     117.00000       21060.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0048 602-06646               380.000  m   |     105.00000      39900.00|      92.00000      34960.00|     105.00000       39900.00 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0049 607-06340               260.000  m   |      88.00000      22880.00|     120.00000      31200.00|     115.00000       29900.00 
  PAVED SIDE DITCH, B                     |                            |                            | 
0050 610-05527                10.000  Mg  |     220.00000       2200.00|      80.00000        800.00|     210.00000        2100.00 
  HMA FOR APPROACHES                      |                            |                            | 
0051 615-06505                 1.000  EACH|     500.00000        500.00|     650.00000        650.00|     475.00000         475.00 
  MONUMENT, B                             |                            |                            | 
0052 615-06515                17.000  EACH|      75.00000       1275.00|      65.00000       1105.00|     145.00000        2465.00 
  MONUMENT, D                             |                            |                            | 
0053 616-02320              4880.000  m2  |       2.00000       9760.00|       3.00000      14640.00|       1.75000        8540.00 
  GEOTEXTILES                             |                            |                            | 
0054 616-06405               892.000  Mg  |      19.00000      16948.00|      23.50000      20962.00|      25.00000       22300.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0055 621-01004                 2.000  EACH|     750.00000       1500.00|     500.00000       1000.00|     510.00000        1020.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,649,264.95                                                  ROUTE : 52 
     CALL ORDER   : 240                     CONTRACT ID : R -27161-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1385672              |(3) 35-1917625     
                                          |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 621-06545                 2.100  Mg  |     400.00000        840.00|     300.00000        630.00|     306.00000         642.60 
  FERTILIZER                              |                            |                            | 
0057 621-06548                25.000  kg  |      75.00000       1875.00|      60.00000       1500.00|      61.00000        1525.00 
  SEED MIXTURE, CV                        |                            |                            | 
0058 621-06553               430.000  kg  |       5.50000       2365.00|       3.00000       1290.00|       3.05000        1311.50 
  SEED MIXTURE, R                         |                            |                            | 
0059 621-06565                10.200  Mg  |     425.00000       4335.00|     325.00000       3315.00|     330.00000        3366.00 
  MULCHING MATERIAL                       |                            |                            | 
0060 621-06567                 0.400  kL  |       0.55000          0.22|      10.00000          4.00|      10.00000           4.00 
  WATER                                   |                            |                            | 
0061 621-06574                19.800  m2  |      60.00000       1188.00|      15.00000        297.00|      15.50000         306.90 
  SODDING                                 |                            |                            | 
0062 714-94664                24.000  m   |     750.00000      18000.00|    1245.00000      29880.00|    1150.00000       27600.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 900 mm x 900 mm               |                            |                            | 
0065 715-05049               300.000  m   |      12.50000       3750.00|      28.24000       8472.00|      10.00000        3000.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            | 
0066 715-05053               353.000  m   |      80.00000      28240.00|      68.70000      24251.10|      70.00000       24710.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0067 715-05123                15.000  m   |     225.00000       3375.00|     737.08000      11056.20|     210.00000        3150.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0068 718-06529                10.000  EACH|     500.00000       5000.00|     550.00000       5500.00|     725.00000        7250.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0069 718-52610                76.000  m3  |      60.00000       4560.00|      42.61000       3238.36|      47.00000        3572.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0070 718-99153              2432.000  m2  |       2.00000       4864.00|       2.32000       5642.24|       1.25000        3040.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0071 720-45030                 1.000  EACH|    2000.00000       2000.00|    2500.00000       2500.00|    1200.00000        1200.00 
  INLET, E7                               |                            |                            | 
0072 801-01093                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|     975.00000        3900.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0073 801-01851                        LUMP|   60000.00000      60000.00|   42697.62000      42697.62|   34250.00000       34250.00 
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            | 
0074 801-06203              2040.000  m   |       1.10000       2244.00|       0.65000       1326.00|       1.02000        2080.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0075 801-06207              1420.000  m   |       3.00000       4260.00|       2.95000       4189.00|       2.92000        4146.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0076 801-06577                28.800  m   |      20.00000        576.00|      17.70000        509.76|      17.50000         504.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 240 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,649,264.95                                                  ROUTE : 52 
     CALL ORDER   : 240                     CONTRACT ID : R -27161-A                   COUNTIES : FRANKLIN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1128289              |(2) 35-1385672              |(3) 35-1917625     
                                          |BEATY CONSTRUCTION, INC.    |FORCE CONSTRUCTION CO. INC. |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0077 801-06640                15.000  EACH|     185.00000       2775.00|      85.00000       1275.00|     169.00000        2535.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0078 801-06645                 4.000  EACH|      45.00000        180.00|      50.00000        200.00|      40.75000         163.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0079 801-06775                        LUMP|   76211.00000      76211.00|   63576.00000      63576.00|   59000.00000       59000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0080 801-07118                28.800  m   |      42.00000       1209.60|      28.00000        806.40|      39.00000        1123.20 
  BARRICADE, III-A                        |                            |                            | 
0081 801-07119                 9.000  m   |      42.00000        378.00|      32.00000        288.00|      39.00000         351.00 
  BARRICADE, III-B                        |                            |                            | 
0082 801-97643               173.000  m   |      20.00000       3460.00|      17.50000       3027.50|      17.90000        3096.70 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 
0083 802-76035                 1.820  m2  |     180.00000        327.60|     180.00000        327.60|     175.00000         318.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0084 802-76055                16.800  m   |      14.00000        235.20|      25.00000        420.00|      12.75000         214.20 
  SIGN POST, A                            |                            |                            | 
0085 808-06713               900.000  m   |       0.75000        675.00|       0.65000        585.00|       0.68000         612.00 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0086 808-06714               900.000  m   |       0.75000        675.00|       0.65000        585.00|       0.68000         612.00 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0087 808-06716               360.000  m   |       0.50000        180.00|       1.35000        486.00|       0.45000         162.00 
  LINE, REMOVE                            |                            |                            | 
0088 808-75998                38.000  EACH|      40.00000       1520.00|      43.65000       1658.70|      26.00000         988.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0090 715-04612              2594.000  m   |      59.00000     153046.00|      54.90000     142410.60|      60.00000      155640.00 
  PIPE , TYPE 4, CIRCULAR, 38 mm,         |                            |                            | 
  NON-SLOTTED                             |                            |                            | 
0091 715-04612               865.000  m   |      59.00000      51035.00|      54.90000      47488.50|      60.00000       51900.00 
  PIPE , TYPE 4, CIRCULAR, 38 mm, SLOTTED |                            |                            | 
     SECTION TOTALS                       |             $  2,350,051.12|             $  2,377,923.07|                $  2,419,449.52 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,350,051.12|             $  2,377,923.07|                $  2,419,449.52 
==================================================================================================================================== 
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                                                                                                                   PAGE : 260 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   742,080.32                                                  ROUTE : SR 129 
     CALL ORDER   : 260                     CONTRACT ID : R -27289-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 07/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 337800C 
                                                                                                  337800D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1564026     WINGHAM PAVING INC.                                                    $    690,585.13     100.0000% 
   2   35-1991044     JOHNSON COMPANY INC.                                                   $    813,227.78     117.7592% 
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1991044              |                 
                                          |WINGHAM PAVING INC.         |JOHNSON COMPANY INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   57650.00000      57650.00|   91400.00000      91400.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    1225.00000      14700.00|    1650.00000      19800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   30480.00000      30480.00|   20000.00000      20000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  235925.00000     235925.00|  430000.00000     430000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|   19815.00000      19815.00|    6000.00000       6000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 109                                 |                            |                            | 
0006 202-03000                        LUMP|    7815.00000       7815.00|    7100.00000       7100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 115                                 |                            |                            | 
0007 202-03000                        LUMP|   13635.00000      13635.00|    5900.00000       5900.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 12                                  |                            |                            | 
0008 202-03000                        LUMP|    4505.00000       4505.00|    3000.00000       3000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 136                                 |                            |                            | 
0009 202-03000                        LUMP|   10840.00000      10840.00|    4900.00000       4900.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 28                                  |                            |                            | 
0010 202-03000                        LUMP|    3995.00000       3995.00|    5500.00000       5500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0011 202-03000                        LUMP|   12550.00000      12550.00|    7000.00000       7000.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 49                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   742,080.32                                                  ROUTE : SR 129 
     CALL ORDER   : 260                     CONTRACT ID : R -27289-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1564026              |(2) 35-1991044              |                 
                                          |WINGHAM PAVING INC.         |JOHNSON COMPANY INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0012 202-03000                        LUMP|   19625.00000      19625.00|    8500.00000       8500.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 55                                  |                            |                            | 
0013 202-03000                        LUMP|    3535.00000       3535.00|    3100.00000       3100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 59                                  |                            |                            | 
0014 202-03000                        LUMP|    6105.00000       6105.00|    4600.00000       4600.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 61                                  |                            |                            | 
0015 202-03000                        LUMP|   16085.00000      16085.00|    9100.00000       9100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 67                                  |                            |                            | 
0016 202-03000                        LUMP|    8160.00000       8160.00|    8100.00000       8100.00| 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 69                                  |                            |                            | 
0017 205-06931               112.000  Mg  |      28.00000       3136.00|      35.00000       3920.00| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0018 205-06937             11734.000  m   |       4.20000      49282.80|       4.15000      48696.10| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0020 621-06545                32.900  Mg  |     365.00000      12008.50|     320.00000      10528.00| 
  FERTILIZER                              |                            |                            | 
0021 621-06557              6034.500  kg  |       5.45000      32888.02|       2.85000      17198.33| 
  SEED MIXTURE, T                         |                            |                            | 
0022 621-06559              4575.700  m2  |       0.44000       2013.31|       0.50000       2287.85| 
  MULCHED SEEDING, R                      |                            |                            | 
0023 621-06565               164.500  Mg  |     425.00000      69912.50|     375.00000      61687.50| 
  MULCHING MATERIAL                       |                            |                            | 
0024 801-06640                17.000  EACH|     162.00000       2754.00|     130.00000       2210.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0025 801-06775                        LUMP|   42190.00000      42190.00|   30000.00000      30000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0026 105-07577                40.000  MOS |     257.00000      10280.00|      50.00000       2000.00| 
  CELLULAR SERVICE                        |                            |                            | 
     SECTION TOTALS                       |             $    690,585.13|             $    813,227.78| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    690,585.13|             $    813,227.78| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/02/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : J470001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,340,928.70     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,364,684.43     101.7715% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ADDED TRAVEL LANES                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|   30000.00000      30000.00|   28000.00000      28000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1500.00000      18000.00|    1200.00000      14400.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   66000.00000      66000.00|   68200.00000      68200.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   25000.00000      25000.00|    9100.00000       9100.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02245                 4.000  EACH|     400.00000       1600.00|     130.00000        520.00| 
  TREE, 150 mm, REMOVE                    |                            |                            | 
0006 202-02250                 3.000  EACH|     425.00000       1275.00|     240.00000        720.00| 
  TREE, 250 mm, REMOVE                    |                            |                            | 
0007 202-02255                 7.000  EACH|     500.00000       3500.00|     430.00000       3010.00| 
  TREE, 460 mm, REMOVE                    |                            |                            | 
0008 202-02260                 6.000  EACH|     900.00000       5400.00|     780.00000       4680.00| 
  TREE, 760 mm, REMOVE                    |                            |                            | 
0009 202-02265                 2.000  EACH|    1200.00000       2400.00|    1600.00000       3200.00| 
  TREE, 1220 mm, REMOVE                   |                            |                            | 
0010 202-02271                 2.000  EACH|     290.00000        580.00|     100.00000        200.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0011 202-02273                 9.400  m2  |      31.00000        291.40|      75.00000        705.00| 
  CENTER CURB, CONCRETE, REMOVE           |                            |                            | 
0012 202-02279                71.000  m   |      16.30000       1157.30|      50.00000       3550.00| 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0013 202-52710               148.700  m2  |       7.60000       1130.12|      12.00000       1784.40| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0014 202-78515                        LUMP|    3200.00000       3200.00|    1700.00000       1700.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0015 202-91385                 6.000  EACH|     645.00000       3870.00|     250.00000       1500.00| 
  INLET, REMOVE                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 202-91922                 1.000  EACH|     582.00000        582.00|     175.00000        175.00| 
  STUMP, REMOVE                           |                            |                            | 
0017 202-93615               621.100  m2  |       9.40000       5838.34|      12.00000       7453.20| 
  CONCRETE, REMOVE                        |                            |                            | 
0018 202-96128                18.700  m   |      46.70000        873.29|      35.00000        654.50| 
  GUTTER, CONCRETE, REMOVE                |                            |                            | 
0019 202-96133                40.000  m   |      21.80000        872.00|      50.00000       2000.00| 
  PIPE, REMOVE                            |                            |                            | 
0020 203-02000              3009.100  m3  |      16.80000      50552.88|      34.00000     102309.40| 
  EXCAVATION, COMMON                      |                            |                            | 
0021 205-06932                21.000  m   |      46.25000        971.25|      15.50000        325.50| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0022 205-06933                 3.000  EACH|      75.00000        225.00|      45.00000        135.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0023 205-06937               126.000  m   |       9.35000       1178.10|       4.90000        617.40| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0024 207-07500             10661.000  m2  |       2.00000      21322.00|       6.50000      69296.50| 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0025 211-07454              1827.500  m3  |      15.50000      28326.25|      15.00000      27412.50| 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 303-01180               893.000  Mg  |      24.00000      21432.00|      17.00000      15181.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0027 303-07449                74.000  Mg  |      24.00000       1776.00|      22.00000       1628.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0028 304-07491               198.000  Mg  |      89.00000      17622.00|      65.00000      12870.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0029 306-08033              5339.000  m2  |       2.00000      10678.00|       2.30000      12279.70| 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0030 401-07328              1266.000  Mg  |      48.00000      60768.00|      42.00000      53172.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07379              2110.000  Mg  |      53.00000     111830.00|      36.00000      75960.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0032 401-07413              4419.000  Mg  |      40.00000     176760.00|      35.00000     154665.00| 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0033 401-07430               629.000  Mg  |      35.00000      22015.00|      41.00000      25789.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0034 402-07452               528.500  Mg  |      35.00000      18497.50|      40.00000      21140.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0035 402-07453               312.100  Mg  |      45.00000      14044.50|      40.00000      12484.00| 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0036 405-05517                17.520  Mg  |       1.00000         17.52|     450.00000       7884.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0037 406-05520                12.830  Mg  |       1.00000         12.83|     250.00000       3207.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0038 408-07504                 0.930  Mg  |     351.23000        326.64|    1800.00000       1674.00| 
  CRACKS AND JOINTS IN ASPHALT PAVEMENT,  |                            |                            | 
  SEAL                                    |                            |                            | 
0039 602-06646                42.700  m   |     150.00000       6405.00|      80.00000       3416.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0040 604-06069                56.500  m2  |      43.00000       2429.50|      56.00000       3164.00| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0041 604-91531                66.000  m2  |      50.00000       3300.00|      40.00000       2640.00| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0042 605-06140              1169.700  m   |      39.00000      45618.30|      31.00000      36260.70| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0043 605-06215               251.100  m   |      73.00000      18330.30|      70.00000      17577.00| 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0044 610-07487               194.000  Mg  |      88.00000      17072.00|      65.00000      12610.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0045 611-06497                 4.000  EACH|     150.00000        600.00|     115.00000        460.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0046 611-06498                 6.000  EACH|     190.00000       1140.00|     130.00000        780.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0047 611-95728               834.300  m2  |      45.00000      37543.50|      55.00000      45886.50| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  200 mm                                  |                            |                            | 
0048 611-98146               460.000  m2  |      48.00000      22080.00|      65.00000      29900.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  225 mm                                  |                            |                            | 
0049 615-06490                18.000  EACH|     140.00000       2520.00|     140.00000       2520.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 616-02320                60.000  m2  |       5.50000        330.00|       2.00000        120.00| 
  GEOTEXTILES                             |                            |                            | 
0051 616-06405                21.000  Mg  |      70.00000       1470.00|      50.00000       1050.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0052 621-06567                83.100  kL  |       1.00000         83.10|       1.00000         83.10| 
  WATER                                   |                            |                            | 
0053 621-06575              4618.100  m2  |       3.50000      16163.35|       3.40000      15701.54| 
  SODDING, NURSERY                        |                            |                            | 
0054 712-97578                 0.500  m3  |    1600.00000        800.00|     300.00000        150.00| 
  LUMBER AND TIMBER, TREATED              |                            |                            | 
0055 714-44240                 0.900  m3  |     310.00000        279.00|    1000.00000        900.00| 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 715-01471                11.000  EACH|    1110.55000      12216.05|     700.00000       7700.00| 
  PIPE END SECTION, PRECAST CONCRETE, 375 |                            |                            | 
  mm                                      |                            |                            | 
0057 715-04663                35.900  m   |    1053.00000      37802.70|    1200.00000      43080.00| 
  PIPE, JACKED, REINFORCED CONCRETE, IV,  |                            |                            | 
  6OO mm                                  |                            |                            | 
0058 715-05149               192.700  m   |      62.00000      11947.40|     120.00000      23124.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0059 715-05151               101.600  m   |      87.00000       8839.20|     120.00000      12192.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0060 715-05152               119.000  m   |      93.00000      11067.00|     130.00000      15470.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0061 715-05154                45.000  m   |     300.00000      13500.00|     150.00000       6750.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0062 715-05156               239.100  m   |     173.00000      41364.30|     190.00000      45429.00| 
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            | 
0063 715-05169                59.700  m   |     104.00000       6208.80|     100.00000       5970.00| 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0064 715-05203              1642.300  m   |      14.50000      23813.35|      20.00000      32846.00| 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0065 715-05226                 2.400  m   |     327.00000        784.80|    1000.00000       2400.00| 
  PIPE, TYPE 5, CIRCULAR, 900 mm          |                            |                            | 
0066 715-05920                 1.000  EACH|    2217.00000       2217.00|    1000.00000       1000.00| 
  PIPE END SECTION, PRECAST CONCRETE, 750 |                            |                            | 
  mm                                      |                            |                            | 
0067 715-46040                 1.000  EACH|     994.10000        994.10|     600.00000        600.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0068 715-91361                 5.000  m   |      46.40000        232.00|     550.00000       2750.00| 
  PIPE, PVC, 150 mm                       |                            |                            | 
0069 715-92459                 1.000  EACH|     480.10000        480.10|     600.00000        600.00| 
  PIPE END SECTION, REINSTALL             |                            |                            | 
0070 718-52610               341.700  m3  |      61.00000      20843.70|      30.00000      10251.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0071 718-99153              3990.700  m2  |       1.00000       3990.70|       3.00000      11972.10| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0072 720-44000                 6.000  EACH|     310.60000       1863.60|     250.00000       1500.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0073 720-44015                 1.000  EACH|     821.00000        821.00|     750.00000        750.00| 
  CASTING, 2, FURNISH AND ADJUST TO GRADE |                            |                            | 
0074 720-44025                 1.000  EACH|     506.00000        506.00|     500.00000        500.00| 
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0075 720-44055                 1.000  EACH|     756.90000        756.90|     650.00000        650.00| 
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            | 
0076 720-45035                 1.000  EACH|    1616.00000       1616.00|    1250.00000       1250.00| 
  INLET, F7                               |                            |                            | 
0077 720-45045                 4.000  EACH|    1151.00000       4604.00|    1500.00000       6000.00| 
  INLET, J10                              |                            |                            | 
0078 720-45055                 1.000  EACH|    1894.70000       1894.70|    1500.00000       1500.00| 
  INLET, M10                              |                            |                            | 
0079 720-45075                 1.000  EACH|    1819.45000       1819.45|    1500.00000       1500.00| 
  INLET, R13                              |                            |                            | 
0080 720-45130                 1.000  EACH|    1668.00000       1668.00|    1250.00000       1250.00| 
  INLET, E7, MODIFIED                     |                            |                            | 
0081 720-45145                 5.000  EACH|    1102.00000       5510.00|    1500.00000       7500.00| 
  INLET, J10, MODIFIED                    |                            |                            | 
0082 720-45155                 2.000  EACH|    1400.00000       2800.00|    1500.00000       3000.00| 
  INLET, M10, MODIFIED                    |                            |                            | 
0083 720-45410                 6.000  EACH|    1001.00000       6006.00|    1500.00000       9000.00| 
  MANHOLE, C4                             |                            |                            | 
0084 720-45615                 1.000  m   |    1442.00000       1442.00|    1500.00000       1500.00| 
  STRUCTURE, INLET, RECONSTRUCT           |                            |                            | 
0085 720-90984                 1.000  EACH|    2102.00000       2102.00|    2000.00000       2000.00| 
  MANHOLE, C2                             |                            |                            | 
0086 720-94208                 3.000  EACH|    1414.80000       4244.40|    2000.00000       6000.00| 
  MANHOLE, C10                            |                            |                            | 
0087 720-94847                 2.000  EACH|    1324.00000       2648.00|    1500.00000       3000.00| 
  INLET, R13, MODIFIED                    |                            |                            | 
0088 720-95422                 6.000  EACH|    2001.00000      12006.00|    3000.00000      18000.00| 
  MANHOLE, J4                             |                            |                            | 
0089 732-03063                 1.000  EACH|    3525.00000       3525.00|    2500.00000       2500.00| 
  TAPPING SLEEVE , 250 mm X 150 mm        |                            |                            | 
0090 732-04596                 1.000  EACH|    1718.00000       1718.00|    1500.00000       1500.00| 
  WATER SERVICE , 75mm                    |                            |                            | 
0091 732-04836                 1.000  EACH|    1396.00000       1396.00|    1000.00000       1000.00| 
  GATE VALVE , 150 mm                     |                            |                            | 
0092 732-04837                 1.000  EACH|     442.00000        442.00|     250.00000        250.00| 
  PLUG , 150 mm                           |                            |                            | 
0093 732-05538                        LUMP|    1058.00000       1058.00|    1000.00000       1000.00| 
  TESTING AND DISINFECTION                |                            |                            | 
0094 732-06651                 3.000  m   |     302.00000        906.00|     125.00000        375.00| 
  WATER LINE, 50 mm                       |                            |                            | 
0095 732-91738                 1.000  m   |    1019.80000       1019.80|     250.00000        250.00| 
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            | 
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                                                        TABULATION OF BIDS 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0096 732-91742                 3.000  EACH|    1624.00000       4872.00|    1000.00000       3000.00| 
  FIRE HYDRANT , RELOCATE                 |                            |                            | 
0097 732-94780                 1.000  EACH|     724.90000        724.90|     250.00000        250.00| 
  WATER SERVICE CONNECTION , 75mm         |                            |                            | 
0098 801-02595                10.000  EACH|     200.00000       2000.00|     200.00000       2000.00| 
  CONTROLLER, RESET TIMING                |                            |                            | 
0099 801-06203             10654.000  m   |       0.49000       5220.46|       0.66000       7031.64| 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0100 801-06211                27.000  EACH|      60.00000       1620.00|     110.00000       2970.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  REMOVABLE, LANE INDICATION ARROW        |                            |                            | 
0101 801-06216                82.000  m   |       2.95000        241.90|      10.50000        861.00| 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0102 801-06539                        LUMP|     550.00000        550.00|     550.00000        550.00| 
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            | 
  MAINTAIN                                |                            |                            | 
0103 801-06640                23.000  EACH|     125.00000       2875.00|     140.00000       3220.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0104 801-06645                 4.000  EACH|      55.00000        220.00|      40.00000        160.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0105 801-06710                25.000  DAY |      25.00000        625.00|      25.00000        625.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0106 801-06775                        LUMP|   64900.00000      64900.00|   33800.00000      33800.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0107 801-07119                36.000  m   |      63.00000       2268.00|      55.00000       1980.00| 
  BARRICADE, III-B                        |                            |                            | 
0108 801-94295                10.000  EACH|      50.00000        500.00|      50.00000        500.00| 
  SIGNAL HEAD, RELOCATE                   |                            |                            | 
0109 802-05705               116.400  m   |      20.00000       2328.00|      20.00000       2328.00| 
  SIGN POST, SQUARE, 2, UNREINFORCED      |                            |                            | 
  ANCHOR BASE                             |                            |                            | 
0110 802-76035                15.437  m2  |     145.00000       2238.37|     145.00000       2238.37| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0111 802-99045                 9.000  EACH|      60.00000        540.00|      60.00000        540.00| 
  SIGN REMOUNTING                         |                            |                            | 
0112 805-01815                 4.000  EACH|    1700.00000       6800.00|    1700.00000       6800.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0113 805-01836               600.000  m   |       3.40000       2040.00|       3.40000       2040.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            | 
  IN                                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 264 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0114 805-01842                 6.000  EACH|     775.00000       4650.00|     775.00000       4650.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0116 805-01844               324.000  m   |      40.00000      12960.00|      48.00000      15552.00| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0117 805-02087                        LUMP|     125.00000        125.00|     125.00000        125.00| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0118 805-78109                 1.000  EACH|    8300.00000       8300.00|    8300.00000       8300.00| 
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            | 
  DRIVEN, 8 PHASE                         |                            |                            | 
0119 805-78205                 4.000  EACH|     550.00000       2200.00|     550.00000       2200.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0121 805-78230                 4.000  EACH|     965.00000       3860.00|     965.00000       3860.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0122 805-78415                 4.000  EACH|    1300.00000       5200.00|    1300.00000       5200.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0123 805-78420                 4.000  EACH|     170.00000        680.00|     170.00000        680.00| 
  DISCONNECT HANGER                       |                            |                            | 
0124 805-78445                 1.000  EACH|     555.00000        555.00|     555.00000        555.00| 
  SIGNAL SERVICE                          |                            |                            | 
0125 805-78467                15.000  m   |       5.30000         79.50|       5.30000         79.50| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0126 805-78470               952.000  m   |       0.40000        380.80|       0.40000        380.80| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0127 805-78485               130.000  m   |       3.80000        494.00|       3.80000        494.00| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0128 805-78490               200.000  m   |       4.30000        860.00|       4.30000        860.00| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0129 805-78784                 8.000  EACH|     150.00000       1200.00|     150.00000       1200.00| 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0130 805-78785                 8.000  EACH|     510.00000       4080.00|     510.00000       4080.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0131 805-78795               334.000  m   |      21.50000       7181.00|      21.50000       7181.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0132 805-78925                 1.000  EACH|     880.00000        880.00|     880.00000        880.00| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0133 805-81032                 4.000  EACH|    2145.00000       8580.00|    2145.00000       8580.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 264 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,322,622.00                                                  ROUTE : 
     CALL ORDER   : 264                     CONTRACT ID : R -27293-B                   COUNTIES : STEUBEN 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0134 807-02603                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00| 
  LIGHT STANDARD, RELOCATE                |                            |                            | 
0135 808-05929                56.000  m   |       2.95000        165.20|       4.65000        260.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 200 mm                  |                            |                            | 
0136 808-06701               148.000  m   |       1.40000        207.20|       0.05000          7.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0137 808-06703              1048.000  m   |       1.40000       1467.20|       1.51000       1582.48| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0138 808-75240               410.000  m   |       1.40000        574.00|       0.05000         20.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0139 808-75245               780.000  m   |       1.38000       1076.40|       1.51000       1177.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-75274               305.000  m   |       2.80000        854.00|       4.65000       1418.25| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 200 mm  |                            |                            | 
0141 808-75278                47.000  m   |       4.25000        199.75|       7.50000        352.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0142 808-75297                78.000  m   |       8.50000        663.00|      14.25000       1111.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0143 808-75320                27.000  EACH|      50.00000       1350.00|      62.25000       1680.75| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0144 808-75325                20.000  EACH|      85.00000       1700.00|      97.25000       1945.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0145 808-75998                68.000  EACH|      60.00000       4080.00|      24.50000       1666.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,340,928.70|             $  1,364,684.43| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,340,928.70|             $  1,364,684.43| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/26/04 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 65 
     CALL ORDER   : 270                     CONTRACT ID : R -27306-A                   COUNTIES : TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    935,789.08     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,228,457.66     131.2750% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 300 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,334,345.00                                                  ROUTE : US 40 & SR 140 
     CALL ORDER   : 300                     CONTRACT ID : RS-26392-A                   COUNTIES : HENRY           RUSH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   55  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3233006 
                                                                                                  417000A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,366,626.55     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,423,236.00     104.1422% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|    7000.00000       7000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1350.00000       8100.00|    2200.00000      13200.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   68000.00000      68000.00|   54765.46000      54765.46| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180              1041.000  TON |      22.00000      22902.00|      27.00000      28107.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1021.000  TON |     149.00000     152129.00|      83.00000      84743.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 304-07493               946.000  TON |      46.50000      43989.00|      56.00000      52976.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0007 306-08033            199412.000  SYS |       0.70000     139588.40|       0.61000     121641.32| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 401-06264                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07328             17992.000  TON |      39.75000     715182.00|      46.50000     836628.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0010 406-05520                53.100  TON |     172.00000       9133.20|     170.00000       9027.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 610-07487              1209.000  TON |      67.00000      81003.00|      79.00000      95511.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0012 715-02839                78.000  LFT |      52.00000       4056.00|      54.00000       4212.00| 
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            | 
0013 801-06207              8054.000  LFT |       1.35000      10872.90|       0.90000       7248.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                76.000  EACH|      61.00000       4636.00|      60.00000       4560.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 300 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,334,345.00                                                  ROUTE : US 40 & SR 140 
     CALL ORDER   : 300                     CONTRACT ID : RS-26392-A                   COUNTIES : HENRY           RUSH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 801-06775                        LUMP|   45070.00000      45070.00|   40000.00000      40000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 808-06701             14701.000  LFT |       0.22000       3234.22|       0.23000       3381.23| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0017 808-06703             58804.000  LFT |       0.22000      12936.88|       0.23000      13524.92| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0018 808-06712               903.000  LFT |       0.13000        117.39|       0.13000        117.39| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713             22008.000  LFT |       0.13000       2861.04|       0.13000       2861.04| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             18124.000  LFT |       0.13000       2356.12|       0.13000       2356.12| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-06721               166.000  LFT |       0.52000         86.32|       0.53000         87.98| 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 4 IN.                             |                            |                            | 
0022 808-06726                84.500  LFT |       1.04000         87.88|       1.07000         90.42| 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0023 808-74815              1692.000  LFT |       1.04000       1759.68|       1.07000       1810.44| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 12 IN.                  |                            |                            | 
0024 808-75245             57516.000  LFT |       0.22000      12653.52|       0.23000      13228.68| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0025 808-75297               516.000  LFT |       3.00000       1548.00|       2.65000       1367.40| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0026 808-75340                 2.000  EACH|     420.00000        840.00|     425.00000        850.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0027 306-08043              7285.000  SYS |       2.40000      17484.00|       2.60000      18941.00| 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,366,626.55|             $  1,423,236.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,366,626.55|             $  1,423,236.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,694.24                                                  ROUTE : US 31 
     CALL ORDER   : 310                     CONTRACT ID : RS-26535-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 153700V 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    548,708.68     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    610,512.99     111.2635% 
   3   35-1120685     WALSH & KELLY, INC.                                                    $    619,348.40     112.8738% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    650,428.44     118.5380% 
   5   35-0997978     PHEND & BROWN, INC.                                                    $    726,052.84     132.3202% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1120685     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    1500.00000       1500.00|    1500.00000       1500.00|    2000.00000        2000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1500.00000       4500.00|    1600.00000       4800.00|    1500.00000        4500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   27400.00000      27400.00|   24000.00000      24000.00|   30000.00000       30000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 306-08033            105853.000  m2  |       0.35000      37048.55|       0.35000      37048.55|       0.50000       52926.50 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0005 401-06264                        LUMP|    3000.00000       3000.00|    1000.00000       1000.00|    2300.00000        2300.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0006 401-07329              9527.000  Mg  |      31.25000     297718.75|      38.10000     362978.70|      35.40000      337255.80 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                28.600  Mg  |     160.00000       4576.00|     150.00000       4290.00|     280.00000        8008.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 612-04315               114.100  Mg  |     700.00000      79870.00|     725.00000      82722.50|     725.00000       82722.50 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0009 612-60410              2100.000  EACH|       8.00000      16800.00|       8.00000      16800.00|       8.00000       16800.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0010 801-01093                 6.000  EACH|     150.00000        900.00|     150.00000        900.00|     150.00000         900.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0011 801-06207              2664.000  m   |       2.80000       7459.20|       2.00000       5328.00|       3.00000        7992.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0012 801-06640                22.000  EACH|      59.00000       1298.00|      59.00000       1298.00|      59.00000        1298.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 310 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,694.24                                                  ROUTE : US 31 
     CALL ORDER   : 310                     CONTRACT ID : RS-26535-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1120685     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WALSH & KELLY                
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 801-06775                        LUMP|    3845.00000       3845.00|    5000.00000       5000.00|   10500.00000       10500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 801-09133                 2.000  EACH|     400.00000        800.00|     400.00000        800.00|     400.00000         800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0015 808-06701              3898.000  m   |       0.79000       3079.42|       0.82000       3196.36|       0.80000        3118.40 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0016 808-06703             15592.000  m   |       0.79000      12317.68|       0.82000      12785.44|       0.80000       12473.60 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0017 808-75245             15592.000  m   |       0.79000      12317.68|       0.82000      12785.44|       0.80000       12473.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0018 808-75996              1664.000  EACH|       3.10000       5158.40|       3.00000       4992.00|       3.00000        4992.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0019 808-75998              1664.000  EACH|      17.50000      29120.00|      17.00000      28288.00|      17.00000       28288.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    548,708.68|             $    610,512.99|                $    619,348.40 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    548,708.68|             $    610,512.99|                $    619,348.40 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,694.24                                                  ROUTE : US 31 
     CALL ORDER   : 310                     CONTRACT ID : RS-26535-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-0997978              |                 
                                          |RIETH RILEY CONSTRUCTION    |PHEND & BROWN, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    3500.00000       3500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1200.00000       3600.00|    2400.00000       7200.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   32500.00000      32500.00|   37000.00000      37000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 306-08033            105853.000  m2  |       0.50000      52926.50|       0.68000      71980.04| 
  MILLING, ASPHALT, 25 mm                 |                            |                            | 
0005 401-06264                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0006 401-07329              9527.000  Mg  |      38.00000     362026.00|      42.00000     400134.00| 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                28.600  Mg  |       1.00000         28.60|     210.00000       6006.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 612-04315               114.100  Mg  |     905.00000     103260.50|     800.00000      91280.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0009 612-60410              2100.000  EACH|       6.50000      13650.00|       8.00000      16800.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0010 801-01093                 6.000  EACH|     150.00000        900.00|     200.00000       1200.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0011 801-06207              2664.000  m   |       2.15000       5727.60|       3.30000       8791.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0012 801-06640                22.000  EACH|      59.00000       1298.00|      60.00000       1320.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|    6000.00000       6000.00|   11000.00000      11000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0014 801-09133                 2.000  EACH|     400.00000        800.00|     500.00000       1000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0015 808-06701              3898.000  m   |       0.82000       3196.36|       0.80000       3118.40| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0016 808-06703             15592.000  m   |       0.82000      12785.44|       0.80000      12473.60| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0017 808-75245             15592.000  m   |       0.82000      12785.44|       0.80000      12473.60| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0018 808-75996              1664.000  EACH|       4.00000       6656.00|       3.00000       4992.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   892,694.24                                                  ROUTE : US 31 
     CALL ORDER   : 310                     CONTRACT ID : RS-26535-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-0997978              |                 
                                          |RIETH RILEY CONSTRUCTION    |PHEND & BROWN, INC.         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0019 808-75998              1664.000  EACH|      17.00000      28288.00|      18.50000      30784.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    650,428.44|             $    726,052.84| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    650,428.44|             $    726,052.84| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   722,513.56                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : RS-27023-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 01720AA 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    698,000.00     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $    748,653.05     107.2568% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    763,800.00     109.4269% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |(3) 35-2040801     
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4200.00000       4200.00|    7500.00000       7500.00|   19300.00000       19300.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    2000.00000      12000.00|    1510.00000       9060.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   34800.00000      34800.00|   37000.00000      37000.00|   38000.00000       38000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                63.000  LFT |       5.00000        315.00|       3.00000        189.00|       3.00000         189.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-93741                 3.000  EACH|     250.00000        750.00|    1400.00000       4200.00|     180.00000         540.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 303-07449               350.000  TON |      35.00000      12250.00|      35.00000      12250.00|      32.00000       11200.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0007 304-07783                50.000  TON |     250.00000      12500.00|     160.00000       8000.00|     160.00000        8000.00 
  HMA PATCHING, TYPE D                    |                            |                            | 
0008 306-08034             64525.000  SYS |       0.70000      45167.50|       0.80000      51620.00|       0.40000       25810.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0009 306-08043              4415.000  SYS |       3.65000      16114.75|       1.60000       7064.00|       1.40000        6181.00 
  MILLING, TRANSITION                     |                            |                            | 
0010 401-06264                        LUMP|    3600.00000       3600.00|    3400.00000       3400.00|    3200.00000        3200.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07337              5600.000  TON |      48.00000     268800.00|      51.50000     288400.00|      60.00000      336000.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07388               260.000  TON |      50.00000      13000.00|      50.00000      13000.00|      60.00000       15600.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 405-05517                 9.000  TON |     750.00000       6750.00|     300.00000       2700.00|     550.00000        4950.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0014 406-05520                20.000  TON |     200.00000       4000.00|     190.00000       3800.00|     172.00000        3440.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   722,513.56                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : RS-27023-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |(3) 35-2040801     
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 503-05240               540.000  LFT |       5.00000       2700.00|       9.00000       4860.00|       5.00000        2700.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0016 506-06333              1700.000  SYS |      92.00000     156400.00|      97.00000     164900.00|      86.00000      146200.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0017 601-05071                 1.000  EACH|    2000.00000       2000.00|    3000.00000       3000.00|    2965.00000        2965.00 
  GUARDRAIL TERMINAL SYSTEM, W-BEAM,      |                            |                            | 
  CURVED, 7                               |                            |                            | 
0018 601-93346                 1.000  EACH|     200.00000        200.00|      90.00000         90.00|      90.00000          90.00 
  GUARD RAIL CONNECTOR, AS                |                            |                            | 
0019 601-94689                 1.000  EACH|    2500.00000       2500.00|    2855.00000       2855.00|    2800.00000        2800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-94690                 1.000  EACH|    3500.00000       3500.00|    4225.00000       4225.00|    4225.00000        4225.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0021 606-07484             27800.000  LFT |       0.25000       6950.00|       0.17000       4726.00|       0.60000       16680.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0022 610-07788               315.000  TON |      72.20000      22743.00|      80.00000      25200.00|      80.00000       25200.00 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0023 801-06203              1300.000  LFT |       0.50000        650.00|       2.00000       2600.00|       2.00000        2600.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0024 801-06207              1300.000  LFT |       1.80000       2340.00|       2.00000       2600.00|       1.10000        1430.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0025 801-06640                18.000  EACH|      89.00000       1602.00|      89.00000       1602.00|      89.00000        1602.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0026 801-06775                        LUMP|   33355.70000      33355.70|   55000.00000      55000.00|   46498.45000       46498.45 
  MAINTAINING TRAFFIC                     |                            |                            | 
0027 805-05905                 1.000  EACH|    8860.00000       8860.00|    8860.00000       8860.00|    8860.00000        8860.00 
  ATR STATION- 4 LANE                     |                            |                            | 
0028 808-06705              3745.000  LFT |       0.82000       3070.90|       0.82000       3070.90|       0.82000        3070.90 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0029 808-06713             17770.000  LFT |       0.08000       1421.60|       0.08000       1421.60|       0.08000        1421.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0030 808-06714             17770.000  LFT |       0.08000       1421.60|       0.08000       1421.60|       0.08000        1421.60 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0031 808-75001              7445.000  LFT |       0.11000        818.95|       0.11000        818.95|       0.11000         818.95 
  LINE, PAINT, BROKEN, WHITE, 5 IN.       |                            |                            | 
0032 808-75272               830.000  LFT |       2.50000       2075.00|       2.50000       2075.00|       2.50000        2075.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 24 IN.   |                            |                            | 
0033 808-75297                60.000  LFT |       2.50000        150.00|       2.50000        150.00|       2.50000         150.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   722,513.56                                                  ROUTE : 41 
     CALL ORDER   : 320                     CONTRACT ID : RS-27023-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0626844              |(3) 35-2040801     
                                          |E & B PAVING, INC.          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 808-75320                13.000  EACH|      72.00000        936.00|      72.00000        936.00|      72.00000         936.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0035 808-75996               470.000  EACH|       3.75000       1762.50|       3.75000       1762.50|       5.00000        2350.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0036 808-75998               470.000  EACH|      17.65000       8295.50|      17.65000       8295.50|      17.65000        8295.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    698,000.00|             $    748,653.05|                $    763,800.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    698,000.00|             $    748,653.05|                $    763,800.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,166,068.93                                                  ROUTE : US 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-27033-A                   COUNTIES : MARION 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/12/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 153100P 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,145,004.70     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,278,199.00     106.2095% 
   3   35-1139301     E & B PAVING, INC.                                                     $  2,312,000.00     107.7853% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  2,323,401.86     108.3168% 
   5   31-4351261     SHELLY & SANDS, INC.                                                   $  2,475,245.89     115.3958% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|    5200.00000       5200.00|    6500.00000        6500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    2100.00000      12600.00|    2200.00000      13200.00|    2450.00000       14700.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   90000.00000      90000.00|  114288.50000     114288.50|  115600.00000      115600.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 304-07491              3494.000  TON |      50.00000     174700.00|      80.00000     279520.00|      92.00000      321448.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0005 306-08034            240968.000  SYS |       0.60000     144580.80|       0.55000     132532.40|       1.17000      281932.56 
  MILLING, ASPHALT, 1 1/2 IN. OR 1 1/4 IN.|                            |                            | 
0006 401-06264                        LUMP|     250.00000        250.00|    6000.00000       6000.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0007 401-07337             19332.000  TON |      64.00000    1237248.00|      64.00000    1237248.00|      56.50000     1092258.00 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
  SURFACE                                 |                            |                            | 
0008 406-05520                55.500  TON |     180.00000       9990.00|     180.00000       9990.00|     175.00000        9712.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 506-06333               688.000  SYS |     140.00000      96320.00|     117.00000      80496.00|     100.00000       68800.00 
  PCCP PATCHING, FULL DEPTH , (9" or      |                            |                            | 
  match existing depth)                   |                            |                            | 
0010 610-07488              1500.000  TON |      70.00000     105000.00|      80.00000     120000.00|      67.00000      100500.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0011 615-06525                 6.000  EACH|     400.00000       2400.00|     500.00000       3000.00|     600.00000        3600.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0012 720-44000                 5.000  EACH|     400.00000       2000.00|     500.00000       2500.00|    1100.00000        5500.00 
  CASTING, ADJUST TO GRADE , MANHOLE      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,166,068.93                                                  ROUTE : US 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-27033-A                   COUNTIES : MARION 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 801-01093                 2.000  EACH|     685.00000       1370.00|     500.00000       1000.00|     475.00000         950.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0014 801-06207             12168.000  LFT |       0.65000       7909.20|       1.20000      14601.60|       0.98000       11924.64 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0015 801-06640                46.000  EACH|      62.00000       2852.00|      80.00000       3680.00|      78.00000        3588.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0016 801-06710               180.000  DAY |      13.00000       2340.00|      12.00000       2160.00|      11.00000        1980.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0017 801-06775                        LUMP|   68000.00000      68000.00|   60000.00000      60000.00|   76166.62000       76166.62 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 801-07215               200.000  DAY |      53.00000      10600.00|      39.00000       7800.00|      37.00000        7400.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0019 805-02328             35800.000  LFT |       0.21000       7518.00|       0.47000      16826.00|       0.45000       16110.00 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0020 805-05904                 1.000  EACH|    7860.00000       7860.00|   14000.00000      14000.00|   13600.00000       13600.00 
  ATR STATION- 6 LANE                     |                            |                            | 
0021 805-78795             10950.000  LFT |       5.30000      58035.00|       5.50000      60225.00|       5.40000       59130.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0022 808-06701             24230.000  LFT |       0.30000       7269.00|       0.25000       6057.50|       0.24000        5815.20 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-06703             24762.000  LFT |       0.30000       7428.60|       0.25000       6190.50|       0.24000        5942.88 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-75260               200.000  LFT |       1.10000        220.00|       1.75000        350.00|       1.70000         340.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0025 808-75297              2553.000  LFT |       3.70000       9446.10|       3.50000       8935.50|       3.40000        8680.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0026 808-75320                55.000  EACH|      46.00000       2530.00|      50.00000       2750.00|      48.00000        2640.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0027 808-75325                55.000  EACH|      58.00000       3190.00|      60.00000       3300.00|      59.00000        3245.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0028 808-75996              1212.000  EACH|       6.00000       7272.00|       4.00000       4848.00|       3.00000        3636.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0029 808-75998              1212.000  EACH|      23.00000      27876.00|      25.00000      30300.00|      21.70000       26300.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 330 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,166,068.93                                                  ROUTE : US 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-27033-A                   COUNTIES : MARION 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |(3) 35-1139301     
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0030 306-08043              3900.000  SYS |       8.00000      31200.00|       8.00000      31200.00|      10.00000       39000.00 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  2,145,004.70|             $  2,278,199.00|                $  2,312,000.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,145,004.70|             $  2,278,199.00|                $  2,312,000.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 330 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,166,068.93                                                  ROUTE : US 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-27033-A                   COUNTIES : MARION 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 31-4351261              |                 
                                          |CALUMET ASPHALT PAVING CO. I|SHELLY & SANDS, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    1050.00000       1050.00|    5400.00000       5400.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1800.00000      10800.00|    1600.00000       9600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  124800.00000     124800.00|  120000.00000     120000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 304-07491              3494.000  TON |      68.00000     237592.00|     100.00000     349400.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0005 306-08034            240968.000  SYS |       0.60000     144580.80|       1.00000     240968.00| 
  MILLING, ASPHALT, 1 1/2 IN. OR 1 1/4 IN.|                            |                            | 
0006 401-06264                        LUMP|    3000.00000       3000.00|    5200.00000       5200.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0007 401-07337             19332.000  TON |      70.00000    1353240.00|      67.00000    1295244.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
  SURFACE                                 |                            |                            | 
0008 406-05520                55.500  TON |     100.00000       5550.00|     170.00000       9435.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 506-06333               688.000  SYS |      89.00000      61232.00|      95.00000      65360.00| 
  PCCP PATCHING, FULL DEPTH , (9" or      |                            |                            | 
  match existing depth)                   |                            |                            | 
0010 610-07488              1500.000  TON |      59.00000      88500.00|      64.00000      96000.00| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0011 615-06525                 6.000  EACH|     400.00000       2400.00|     650.00000       3900.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0012 720-44000                 5.000  EACH|     350.00000       1750.00|     750.00000       3750.00| 
  CASTING, ADJUST TO GRADE , MANHOLE      |                            |                            | 
0013 801-01093                 2.000  EACH|     500.00000       1000.00|     525.00000       1050.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0014 801-06207             12168.000  LFT |       0.95000      11559.60|       0.90000      10951.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0015 801-06640                46.000  EACH|     100.00000       4600.00|      75.00000       3450.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0016 801-06710               180.000  DAY |      11.55000       2079.00|      15.60000       2808.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0017 801-06775                        LUMP|  100000.00000     100000.00|   89000.00000      89000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 801-07215               200.000  DAY |      38.85000       7770.00|      52.00000      10400.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 330 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,166,068.93                                                  ROUTE : US 31 
     CALL ORDER   : 330                     CONTRACT ID : RS-27033-A                   COUNTIES : MARION 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 31-4351261              |                 
                                          |CALUMET ASPHALT PAVING CO. I|SHELLY & SANDS, INC.        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0019 805-02328             35800.000  LFT |       0.47000      16826.00|       0.21000       7518.00| 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0020 805-05904                 1.000  EACH|   14000.00000      14000.00|    7900.00000       7900.00| 
  ATR STATION- 6 LANE                     |                            |                            | 
0021 805-78795             10950.000  LFT |       5.50000      60225.00|       5.30000      58035.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0022 808-06701             24230.000  LFT |       0.25000       6057.50|       0.27000       6542.10| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0023 808-06703             24762.000  LFT |       0.25000       6190.50|       0.27000       6685.74| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0024 808-75260               200.000  LFT |       1.79000        358.00|       3.17000        634.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0025 808-75297              2553.000  LFT |       3.57000       9114.21|       3.45000       8807.85| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0026 808-75320                55.000  EACH|      50.40000       2772.00|      53.00000       2915.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0027 808-75325                55.000  EACH|      61.95000       3407.25|      58.00000       3190.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0028 808-75996              1212.000  EACH|       4.00000       4848.00|       3.00000       3636.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0029 808-75998              1212.000  EACH|      25.00000      30300.00|      20.50000      24846.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0030 306-08043              3900.000  SYS |       2.00000       7800.00|       5.80000      22620.00| 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  2,323,401.86|             $  2,475,245.89| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,323,401.86|             $  2,475,245.89| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 340 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 35 
     CALL ORDER   : 340                     CONTRACT ID : RS-27034-A                   COUNTIES : DELAWARE        HENRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     RANDOLPH 
                                          CONTRACT TIME : 11/19/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  2,899,991.04     100.0000% 
==================================================================================================================================== 
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                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,504,087.78                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 350                     CONTRACT ID : RS-27035-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 043700H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,284,672.94     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,356,204.25     105.5680% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,454,449.24     113.2155% 
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  1,564,638.46     121.7927% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1151771     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    3900.00000       3900.00|    4300.00000       4300.00|    1700.00000        1700.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    2100.00000       8400.00|    2200.00000       8800.00|    2900.00000       11600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   64000.00000      64000.00|   53000.00000      53000.00|   25239.95000       25239.95 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               823.000  TON |      27.00000      22221.00|      26.00000      21398.00|      17.00000       13991.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1551.500  TON |     120.00000     186180.00|      90.00000     139635.00|      81.50000      126447.25 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            106815.000  SYS |       0.50000      53407.50|       0.20000      21363.00|       0.37000       39521.55 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    5500.00000       5500.00|    6000.00000       6000.00|    2900.00000        2900.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              7999.000  TON |      37.30000     298362.70|      41.25000     329958.75|      48.00000      383952.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07338              5788.000  TON |      31.00000     179428.00|      33.00000     191004.00|      40.85000      236439.80 
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                            |                            | 
0010 401-07379             10666.000  TON |      27.60000     294381.60|      34.00000     362644.00|      36.50000      389309.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 406-05520                59.000  TON |     200.00000      11800.00|     170.00000      10030.00|     250.00000       14750.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 606-07484             33254.000  LFT |       0.50000      16627.00|       0.40000      13301.60|       0.30000        9976.20 
  MILLED HMA SHOULDER CORRUGATIONS ,      |                            |                            | 
  intermittent                            |                            |                            | 
0013 610-07487              2014.000  TON |      40.00000      80560.00|      55.00000     110770.00|      57.85000      116509.90 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 350 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,504,087.78                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 350                     CONTRACT ID : RS-27035-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1151771     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 615-06525                 2.000  EACH|     440.00000        880.00|     185.00000        370.00|     250.00000         500.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 801-06203              4168.000  LFT |       0.20000        833.60|       0.75000       3126.00|       0.29000        1208.72 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0016 801-06207              4168.000  LFT |       0.95000       3959.60|       0.95000       3959.60|       0.78000        3251.04 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                31.000  EACH|      70.00000       2170.00|      85.00000       2635.00|      73.90000        2290.90 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   18000.00000      18000.00|   34200.00000      34200.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06711              1176.000  LFT |       0.08000         94.08|       0.10000        117.60|       0.08000          94.08 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0020 808-06712              5105.000  LFT |       0.08000        408.40|       0.10000        510.50|       0.08000         408.40 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             60103.000  LFT |       0.08000       4808.24|       0.10000       6010.30|       0.08000        4808.24 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             16559.000  LFT |       0.08000       1324.72|       0.10000       1655.90|       0.08000        1324.72 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75297               117.000  LFT |       3.00000        351.00|       3.25000        380.25|       3.17000         370.89 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75320                 7.000  EACH|      55.00000        385.00|      55.00000        385.00|      58.06000         406.42 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0025 808-75325                 7.000  EACH|      60.00000        420.00|      60.00000        420.00|      63.34000         443.38 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0026 808-75996               727.000  EACH|       4.25000       3089.75|       4.25000       3089.75|       7.20000        5234.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998               727.000  EACH|      17.25000      12540.75|      20.00000      14540.00|      18.20000       13231.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 306-08043              2800.000  SYS |       3.80000      10640.00|       4.50000      12600.00|       3.05000        8540.00 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,284,672.94|             $  1,356,204.25|                $  1,454,449.24 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,284,672.94|             $  1,356,204.25|                $  1,454,449.24 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,504,087.78                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 350                     CONTRACT ID : RS-27035-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    3912.59000       3912.59|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1586.18000       6344.72|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   80000.00000      80000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               823.000  TON |      24.80000      20410.40|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1551.500  TON |     113.00000     175319.50|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            106815.000  SYS |       0.74000      79043.10|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    5287.28000       5287.28|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              7999.000  TON |      42.00000     335958.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07338              5788.000  TON |      36.40000     210683.20|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                            |                            | 
0010 401-07379             10666.000  TON |      33.00000     351978.00|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 406-05520                59.000  TON |     198.27000      11697.93|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 606-07484             33254.000  LFT |       0.27000       8978.58|                            | 
  MILLED HMA SHOULDER CORRUGATIONS ,      |                            |                            | 
  intermittent                            |                            |                            | 
0013 610-07487              2014.000  TON |      75.00000     151050.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0014 615-06525                 2.000  EACH|     211.49000        422.98|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 801-06203              4168.000  LFT |       0.69000       2875.92|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0016 801-06207              4168.000  LFT |       1.38000       5751.84|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                31.000  EACH|      74.02000       2294.62|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   67650.50000      67650.50|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06711              1176.000  LFT |       0.08000         94.08|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 350 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,504,087.78                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 350                     CONTRACT ID : RS-27035-A                   COUNTIES : HANCOCK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 808-06712              5105.000  LFT |       0.08000        408.40|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             60103.000  LFT |       0.08000       4808.24|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             16559.000  LFT |       0.08000       1324.72|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75297               117.000  LFT |       3.17000        370.89|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75320                 7.000  EACH|      58.16000        407.12|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0025 808-75325                 7.000  EACH|      63.45000        444.15|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0026 808-75996               727.000  EACH|       4.49000       3264.23|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0027 808-75998               727.000  EACH|      18.61000      13529.47|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0028 306-08043              2800.000  SYS |       7.26000      20328.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,564,638.46|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,564,638.46|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,443,026.34                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 360                     CONTRACT ID : RS-27036-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/29/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 043700G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,151,412.91     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,241,564.90     107.8296% 
   3   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  1,349,895.05     117.2381% 
   4   31-4351261     SHELLY & SANDS, INC.                                                   $  1,395,594.41     121.2071% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1151771     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    2800.00000       2800.00|    4100.00000       4100.00|    1700.00000        1700.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    2500.00000       7500.00|    2200.00000       6600.00|    2900.00000        8700.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   57500.00000      57500.00|   59000.00000      59000.00|   22466.00000       22466.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               918.000  TON |      32.00000      29376.00|      24.50000      22491.00|      18.00000       16524.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               418.500  TON |     126.00000      52731.00|      95.00000      39757.50|      82.30000       34442.55 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            101012.000  SYS |       0.20000      20202.40|       0.20000      20202.40|       0.30000       30303.60 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|    2900.00000        2900.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              7780.000  TON |      36.00000     280080.00|      41.25000     320925.00|      47.65000      370717.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07338              6988.000  TON |      33.00000     230604.00|      33.00000     230604.00|      41.00000      286508.00 
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                            |                            | 
0010 401-07379             10373.000  TON |      27.50000     285257.50|      34.00000     352682.00|      36.75000      381207.75 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 406-05520                58.500  TON |     180.00000      10530.00|     170.00000       9945.00|     250.00000       14625.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 606-07484             37485.000  LFT |       0.33000      12370.05|       0.35000      13119.75|       0.38000       14244.30 
  MILLED HMA SHOULDER CORRUGATIONS ,      |                            |                            | 
  intermittent                            |                            |                            | 
0013 610-07487              1380.000  TON |      60.00000      82800.00|      55.00000      75900.00|      58.15000       80247.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,443,026.34                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 360                     CONTRACT ID : RS-27036-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |(3) 35-1151771     
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |CALUMET ASPHALT PAVING CO. I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 615-06525                 1.000  EACH|     500.00000        500.00|     185.00000        185.00|     250.00000         250.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 801-06203              5657.000  LFT |       0.60000       3394.20|       0.75000       4242.75|       0.76000        4299.32 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0016 801-06207              5657.000  LFT |       1.00000       5657.00|       0.90000       5091.30|       0.76000        4299.32 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                34.000  EACH|      80.00000       2720.00|     110.00000       3740.00|      95.00000        3230.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   23100.00000      23100.00|   27300.00000      27300.00|   32147.00000       32147.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06711               633.000  LFT |       0.08000         50.64|       0.10000         63.30|       0.08000          50.64 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0020 808-06712              5075.000  LFT |       0.08000        406.00|       0.10000        507.50|       0.08000         406.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             60868.000  LFT |       0.08000       4869.44|       0.10000       6086.80|       0.08000        4869.44 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             33736.000  LFT |       0.08000       2698.88|       0.10000       3373.60|       0.08000        2698.88 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75320                11.000  EACH|      70.00000        770.00|      50.00000        550.00|      52.80000         580.80 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0024 808-75325                 7.000  EACH|      95.00000        665.00|      65.00000        455.00|      67.55000         472.85 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0025 808-75996               676.000  EACH|       4.30000       2906.80|       4.25000       2873.00|       7.40000        5002.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998               676.000  EACH|      17.75000      11999.00|      20.00000      13520.00|      18.20000       12303.20 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0027 306-08043              2450.000  SYS |       6.50000      15925.00|       5.00000      12250.00|       6.00000       14700.00 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,151,412.91|             $  1,241,564.90|                $  1,349,895.05 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,151,412.91|             $  1,241,564.90|                $  1,349,895.05 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 360 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,443,026.34                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 360                     CONTRACT ID : RS-27036-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    3500.00000       3500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    2135.00000       6405.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   69000.00000      69000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               918.000  TON |      32.50000      29835.00|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               418.500  TON |     105.00000      43942.50|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            101012.000  SYS |       0.70000      70708.40|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    5300.00000       5300.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328              7780.000  TON |      39.00000     303420.00|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07338              6988.000  TON |      36.30000     253664.40|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 12.5 mm      |                            |                            | 
0010 401-07379             10373.000  TON |      36.50000     378614.50|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 406-05520                58.500  TON |     170.00000       9945.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 606-07484             37485.000  LFT |       0.13000       4873.05|                            | 
  MILLED HMA SHOULDER CORRUGATIONS ,      |                            |                            | 
  intermittent                            |                            |                            | 
0013 610-07487              1380.000  TON |      75.00000     103500.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0014 615-06525                 1.000  EACH|     800.00000        800.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0015 801-06203              5657.000  LFT |       0.50000       2828.50|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0016 801-06207              5657.000  LFT |       0.50000       2828.50|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                34.000  EACH|      95.00000       3230.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06775                        LUMP|   68700.00000      68700.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 808-06711               633.000  LFT |       0.08000         50.64|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 360 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,443,026.34                                                  ROUTE : US 36 / SR 67 
     CALL ORDER   : 360                     CONTRACT ID : RS-27036-A                   COUNTIES : HANCOCK         MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 31-4351261              |                            |                 
                                          |SHELLY & SANDS, INC.        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 808-06712              5075.000  LFT |       0.08000        406.00|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             60868.000  LFT |       0.08000       4869.44|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             33736.000  LFT |       0.08000       2698.88|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75320                11.000  EACH|      53.00000        583.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0024 808-75325                 7.000  EACH|      68.00000        476.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0025 808-75996               676.000  EACH|       4.35000       2940.60|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0026 808-75998               676.000  EACH|      18.75000      12675.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0027 306-08043              2450.000  SYS |       4.00000       9800.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $  1,395,594.41|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,395,594.41|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,141,901.26                                                  ROUTE : STATE ROAD 103 
     CALL ORDER   : 370                     CONTRACT ID : RS-27037-A                   COUNTIES : HENRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 473300A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    954,994.00     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,052,075.00     110.1656% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING,  MILL SURFACE AND BITUMINOUS OVERLAY                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    4300.00000       4300.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 7.000  MOS |    1500.00000      10500.00|    2200.00000      15400.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   47500.00000      47500.00|   52912.52000      52912.52| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180               840.500  TON |      20.00000      16810.00|      32.00000      26896.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490               469.000  TON |      80.00000      37520.00|      88.00000      41272.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 304-07492              1611.000  TON |      48.00000      77328.00|      55.00000      88605.00| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0007 306-08033             85249.000  SYS |       0.76000      64789.24|       0.48000      40919.52| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0008 401-06264                        LUMP|    1700.00000       1700.00|    4500.00000       4500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321              7500.000  TON |      34.50000     258750.00|      39.00000     292500.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07371              9315.000  TON |      31.50000     293422.50|      35.00000     326025.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 406-05520                45.100  TON |     175.00000       7892.50|     180.00000       8118.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487               896.000  TON |      72.00000      64512.00|      80.00000      71680.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 615-06525                14.000  EACH|     275.00000       3850.00|     450.00000       6300.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0014 801-06203              4689.000  LFT |       0.22000       1031.58|       1.20000       5626.80| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0015 801-06207              4689.000  LFT |       1.40000       6564.60|       1.20000       5626.80| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 370 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,141,901.26                                                  ROUTE : STATE ROAD 103 
     CALL ORDER   : 370                     CONTRACT ID : RS-27037-A                   COUNTIES : HENRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06640                28.000  EACH|      95.00000       2660.00|      65.00000       1820.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06775                        LUMP|   28465.22000      28465.22|   26000.00000      26000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 804-76420                 6.000  EACH|     150.00000        900.00|     150.00000        900.00| 
  MARKER TYPE 3, (W59 L) WITH POST        |                            |                            | 
0019 804-76425                 6.000  EACH|     150.00000        900.00|     150.00000        900.00| 
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            | 
0020 808-06712              2798.000  LFT |       0.08000        223.84|       0.08000        223.84| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             59178.000  LFT |       0.08000       4734.24|       0.08000       4734.24| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             44091.000  LFT |       0.08000       3527.28|       0.08000       3527.28| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75998               691.000  EACH|      18.00000      12438.00|      18.00000      12438.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0024 306-08043              3100.000  SYS |       2.25000       6975.00|       3.50000      10850.00| 
  MILLING, TRANSITION                     |                            |                            | 
     SECTION TOTALS                       |             $    954,994.00|             $  1,052,075.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    954,994.00|             $  1,052,075.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 380 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 227 
     CALL ORDER   : 380                     CONTRACT ID : RS-27038-A                   COUNTIES : WAYNE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,334,370.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,181,859.52                                                  ROUTE : 28 
     CALL ORDER   : 390                     CONTRACT ID : RS-27041-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 106900D 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    987,244.47     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,021,729.72     103.4930% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,242,350.00     125.8401% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3650.00000       3650.00|    3500.00000       3500.00|   11250.00000       11250.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1800.00000       5400.00|    1570.00000       4710.00|    2200.00000        6600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   49000.00000      49000.00|   51000.00000      51000.00|   65236.83000       65236.83 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 303-01180              1157.000  TON |      27.65000      31991.05|      30.00000      34710.00|      38.00000       43966.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1165.000  TON |      60.00000      69900.00|      70.00000      81550.00|      90.00000      104850.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08033            224724.000  SYS |       0.28000      62922.72|       0.35000      78653.40|       0.35000       78653.40 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0007 401-06264                        LUMP|    3900.00000       3900.00|    6000.00000       6000.00|    6000.00000        6000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07322             18121.000  TON |      37.30000     675913.30|      33.00000     597993.00|      42.00000      761082.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                70.000  TON |      10.00000        700.00|       1.00000         70.00|     180.00000       12600.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07487               697.500  TON |      58.28000      40650.30|      95.00000      66262.50|      85.00000       59287.50 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0011 615-06525                17.000  EACH|     254.00000       4318.00|     250.00000       4250.00|     500.00000        8500.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0012 801-06207              8493.000  LFT |       0.01000         84.93|       0.74000       6284.82|       1.20000       10191.60 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0013 801-06640                37.000  EACH|      59.00000       2183.00|      85.00000       3145.00|      62.00000        2294.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   12840.00000      12840.00|   39000.00000      39000.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,181,859.52                                                  ROUTE : 28 
     CALL ORDER   : 390                     CONTRACT ID : RS-27041-A                   COUNTIES : DELAWARE        MADISON 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 808-06712             13467.000  LFT |       0.09000       1212.03|       0.20000       2693.40|       0.09000        1212.03 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            125523.000  LFT |       0.08000      10041.84|       0.20000      25104.60|       0.08000       10041.84 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714             31060.000  LFT |       0.08000       2484.80|       0.05000       1553.00|       0.08000        2484.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 306-08043              3250.000  SYS |       3.07000       9977.50|       4.00000      13000.00|       2.80000        9100.00 
  MILLING, TRANSITION                     |                            |                            | 
0019 801-06203              7500.000  LFT |       0.01000         75.00|       0.30000       2250.00|       1.20000        9000.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
     SECTION TOTALS                       |             $    987,244.47|             $  1,021,729.72|                $  1,242,350.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    987,244.47|             $  1,021,729.72|                $  1,242,350.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 019400F 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0997978     PHEND & BROWN, INC.                                                    $  2,164,607.13     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  2,215,485.99     102.3504% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,270,679.67     104.9003% 
   4   35-1139301     E & B PAVING, INC.                                                     $  2,421,408.48     111.8636% 
   5   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  2,564,581.24     118.4779% 
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1065659              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 8.000  MOS |    1600.00000      12800.00|    1500.00000      12000.00|    1780.00000       14240.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  108000.00000     108000.00|  110000.00000     110000.00|  112030.00000      112030.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02240                20.000  SYS |      25.00000        500.00|      12.00000        240.00|      35.00000         700.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0004 202-52710              1236.000  SYS |       6.15000       7601.40|       7.00000       8652.00|       7.70000        9517.20 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0005 202-60815               300.000  LFT |      10.00000       3000.00|       5.00000       1500.00|      11.40000        3420.00 
  CENTER CURB, REMOVE                     |                            |                            | 
0006 202-90277                35.000  EACH|      40.00000       1400.00|     190.00000       6650.00|      40.00000        1400.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0007 202-93741                 5.000  EACH|     250.00000       1250.00|     250.00000       1250.00|     250.00000        1250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 203-90014                 2.310  STA |    1000.00000       2310.00|    3000.00000       6930.00|     807.00000        1864.17 
  LINEAR GRADING                          |                            |                            | 
0009 303-01180               465.000  TON |      10.00000       4650.00|      25.00000      11625.00|      25.00000       11625.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0010 303-07449              5200.000  TON |       6.00000      31200.00|      10.00000      52000.00|      19.20000       99840.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              1395.000  TON |      76.00000     106020.00|      90.00000     125550.00|      95.00000      132525.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493               322.000  TON |      58.00000      18676.00|      92.00000      29624.00|      51.00000       16422.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08033            103035.000  SYS |       0.55000      56669.25|       0.60000      61821.00|       0.38000       39153.30 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 400 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1065659              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 306-08034            142024.000  SYS |       0.55000      78113.20|       0.60000      85214.40|       0.38000       53969.12 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0015 306-08038             12770.000  SYS |       1.00000      12770.00|       1.15000      14685.50|       0.96000       12259.20 
  MILLING, ASPHALT, 4 IN.                 |                            |                            | 
0016 306-08041               759.000  SYS |       2.10000       1593.90|       1.40000       1062.60|       3.55000        2694.45 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0017 306-08043             26083.000  SYS |       2.00000      52166.00|       0.25000       6520.75|       2.20000       57382.60 
  MILLING, TRANSITION                     |                            |                            | 
0018 401-06264                        LUMP|    9000.00000       9000.00|    6000.00000       6000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 401-07379              1509.000  TON |      29.00000      43761.00|      37.00000      55833.00|      33.30000       50249.70 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0022 402-07433               223.000  TON |      42.50000       9477.50|      39.00000       8697.00|      37.00000        8251.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0023 406-05520               100.000  TON |     200.00000      20000.00|       0.01000          1.00|      11.90000        1190.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-94689                 5.000  EACH|    3000.00000      15000.00|    3600.00000      18000.00|    3460.00000       17300.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-97774                 1.000  EACH|     950.00000        950.00|     950.00000        950.00|     950.00000         950.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 604-06070               336.000  SYS |      33.00000      11088.00|      31.00000      10416.00|      35.00000       11760.00 
  SIDEWALK, CONCRETE                      |                            |                            | 
0027 604-07894               322.000  SYS |      75.00000      24150.00|      65.00000      20930.00|      38.90000       12525.80 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0028 604-07896               111.000  SYS |      75.00000       8325.00|      92.00000      10212.00|      38.90000        4317.90 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0029 604-07899               436.000  SYS |      77.00000      33572.00|      46.00000      20056.00|      38.90000       16960.40 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0030 604-07900                26.000  SYS |     130.00000       3380.00|      71.00000       1846.00|      38.90000        1011.40 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0031 604-07901                 5.000  SYS |     185.00000        925.00|     150.00000        750.00|      54.00000         270.00 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0032 605-06120              1200.000  LFT |      33.00000      39600.00|      20.00000      24000.00|      29.00000       34800.00 
  CURB, CONCRETE                          |                            |                            | 
0033 606-07484              1330.000  LFT |       2.90000       3857.00|       3.40000       4522.00|       3.10000        4123.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0034 610-07486              5621.000  TON |      52.00000     292292.00|      30.00000     168630.00|      57.80000      324893.80 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0035 615-06527                 3.000  EACH|     450.00000       1350.00|     280.00000        840.00|     450.00000        1350.00 
  MONUMENT, SECTION CORNER                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 400 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1065659              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 621-06574                70.000  SYS |      30.60000       2142.00|      12.25000        857.50|      30.60000        2142.00 
  SODDING                                 |                            |                            | 
0037 720-44000                 1.000  EACH|     800.00000        800.00|     430.00000        430.00|     270.00000         270.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0038 801-06203              6855.000  LFT |       0.45000       3084.75|       0.20000       1371.00|       0.15000        1028.25 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0039 801-06207              6855.000  LFT |       1.10000       7540.50|       1.00000       6855.00|       1.05000        7197.75 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0040 801-06640                99.000  EACH|      78.00000       7722.00|     145.00000      14355.00|      78.00000        7722.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06775                        LUMP|   12000.00000      12000.00|  150000.00000     150000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0042 805-01827                 8.000  EACH|     140.00000       1120.00|     500.00000       4000.00|     140.00000        1120.00 
  TRAFFIC SIGNAL HEAD, INSTALL            |                            |                            | 
0043 805-01842                13.000  EACH|     860.00000      11180.00|     590.00000       7670.00|     860.00000       11180.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0044 805-02503             17715.000  LFT |       0.15000       2657.25|       0.20000       3543.00|       0.15000        2657.25 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0045 805-06592              1900.000  LFT |       9.00000      17100.00|       6.00000      11400.00|       9.00000       17100.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0046 805-78485                75.000  LFT |       1.30000         97.50|       0.90000         67.50|       1.30000          97.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0047 805-78490                75.000  LFT |       1.40000        105.00|       1.00000         75.00|       1.40000         105.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0048 805-78510              2350.000  LFT |       1.15000       2702.50|       0.70000       1645.00|       1.15000        2702.50 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0049 805-78795              5905.000  LFT |       6.30000      37201.50|       5.00000      29525.00|       6.30000       37201.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0050 805-78800                41.000  EACH|     420.00000      17220.00|     470.00000      19270.00|     420.00000       17220.00 
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            | 
0051 808-04298                 2.000  EACH|     250.00000        500.00|     360.00000        720.00|     250.00000         500.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0052 808-05929              3160.000  LFT |       1.00000       3160.00|       1.10000       3476.00|       1.00000        3160.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 8 IN.                   |                            |                            | 
0053 808-06703            137536.000  LFT |       0.23000      31633.28|       0.24000      33008.64|       0.23000       31633.28 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0054 808-75240             14283.000  LFT |       0.23000       3285.09|       0.24000       3427.92|       0.23000        3285.09 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0997978              |(2) 35-1065659              |(3) 35-0918397     
                                          |PHEND & BROWN, INC.         |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0055 808-75245             52737.000  LFT |       0.23000      12129.51|       0.24000      12656.88|       0.23000       12129.51 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0056 808-75278               800.000  LFT |       1.50000       1200.00|       1.75000       1400.00|       1.50000        1200.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0057 808-75290               230.000  LFT |       3.00000        690.00|       3.25000        747.50|       3.00000         690.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0058 808-75297              1300.000  LFT |       3.00000       3900.00|       3.25000       4225.00|       3.00000        3900.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0059 808-75320                62.000  EACH|      52.00000       3224.00|      45.00000       2790.00|      52.00000        3224.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0060 808-75325                37.000  EACH|      74.00000       2738.00|      65.00000       2405.00|      74.00000        2738.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0061 808-75996              1450.000  EACH|       3.25000       4712.50|       4.50000       6525.00|       3.65000        5292.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998              1450.000  EACH|      19.25000      27912.50|      20.00000      29000.00|      19.25000       27912.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0063 808-92027              3818.000  LFT |       1.00000       3818.00|       1.10000       4199.80|       1.00000        3818.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0064 401-07334             22624.000  TON |      41.00000     927584.00|      43.00000     972832.00|      42.00000      950208.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
     SECTION TOTALS                       |             $  2,164,607.13|             $  2,215,485.99|                $  2,270,679.67 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,164,607.13|             $  2,215,485.99|                $  2,270,679.67 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 400 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1185040              |                 
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 8.000  MOS |    1500.00000      12000.00|    1800.00000      14400.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  120750.00000     120750.00|  125000.00000     125000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02240                20.000  SYS |      24.00000        480.00|      25.00000        500.00| 
  PAVEMENT REMOVAL                        |                            |                            | 
0004 202-52710              1236.000  SYS |      18.00000      22248.00|       5.00000       6180.00| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0005 202-60815               300.000  LFT |      12.00000       3600.00|       5.00000       1500.00| 
  CENTER CURB, REMOVE                     |                            |                            | 
0006 202-90277                35.000  EACH|      40.00000       1400.00|     250.00000       8750.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0007 202-93741                 5.000  EACH|     250.00000       1250.00|     210.00000       1050.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 203-90014                 2.310  STA |    1900.00000       4389.00|    1500.00000       3465.00| 
  LINEAR GRADING                          |                            |                            | 
0009 303-01180               465.000  TON |      14.00000       6510.00|      15.00000       6975.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0010 303-07449              5200.000  TON |       9.50000      49400.00|      15.00000      78000.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490              1395.000  TON |      90.00000     125550.00|      80.00000     111600.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 304-07493               322.000  TON |      68.00000      21896.00|      50.00000      16100.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0013 306-08033            103035.000  SYS |       0.45000      46365.75|       1.00000     103035.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0014 306-08034            142024.000  SYS |       0.45000      63910.80|       1.00000     142024.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0015 306-08038             12770.000  SYS |       1.10000      14047.00|       1.75000      22347.50| 
  MILLING, ASPHALT, 4 IN.                 |                            |                            | 
0016 306-08041               759.000  SYS |       9.00000       6831.00|       2.50000       1897.50| 
  MILLING, CONCRETE PAVEMENT              |                            |                            | 
0017 306-08043             26083.000  SYS |       2.00000      52166.00|       1.75000      45645.25| 
  MILLING, TRANSITION                     |                            |                            | 
0018 401-06264                        LUMP|    4800.00000       4800.00|   20000.00000      20000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 401-07379              1509.000  TON |      35.00000      52815.00|      35.00000      52815.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0022 402-07433               223.000  TON |      50.00000      11150.00|      39.00000       8697.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 400 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1185040              |                 
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0023 406-05520               100.000  TON |      15.00000       1500.00|     150.00000      15000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 601-94689                 5.000  EACH|    3000.00000      15000.00|    2750.00000      13750.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0025 601-97774                 1.000  EACH|     950.00000        950.00|     925.00000        925.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 604-06070               336.000  SYS |      39.00000      13104.00|      45.00000      15120.00| 
  SIDEWALK, CONCRETE                      |                            |                            | 
0027 604-07894               322.000  SYS |     139.00000      44758.00|      65.00000      20930.00| 
  CURB RAMP, CONCRETE, A                  |                            |                            | 
0028 604-07896               111.000  SYS |     186.00000      20646.00|      65.00000       7215.00| 
  CURB RAMP, CONCRETE, B                  |                            |                            | 
0029 604-07899               436.000  SYS |     146.00000      63656.00|      65.00000      28340.00| 
  CURB RAMP, CONCRETE, E                  |                            |                            | 
0030 604-07900                26.000  SYS |     250.00000       6500.00|      65.00000       1690.00| 
  CURB RAMP, CONCRETE, F                  |                            |                            | 
0031 604-07901                 5.000  SYS |     249.00000       1245.00|      65.00000        325.00| 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0032 605-06120              1200.000  LFT |      18.00000      21600.00|      25.00000      30000.00| 
  CURB, CONCRETE                          |                            |                            | 
0033 606-07484              1330.000  LFT |       2.50000       3325.00|       2.00000       2660.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0034 610-07486              5621.000  TON |      55.00000     309155.00|      55.00000     309155.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0035 615-06527                 3.000  EACH|     440.00000       1320.00|     600.00000       1800.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0036 621-06574                70.000  SYS |      40.00000       2800.00|       8.50000        595.00| 
  SODDING                                 |                            |                            | 
0037 720-44000                 1.000  EACH|     480.00000        480.00|     250.00000        250.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0038 801-06203              6855.000  LFT |       0.20000       1371.00|       0.25000       1713.75| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0039 801-06207              6855.000  LFT |       0.96000       6580.80|       1.00000       6855.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0040 801-06640                99.000  EACH|      78.00000       7722.00|     145.00000      14355.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0041 801-06775                        LUMP|  196215.00000     196215.00|   65000.00000      65000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0042 805-01827                 8.000  EACH|     140.00000       1120.00|     150.00000       1200.00| 
  TRAFFIC SIGNAL HEAD, INSTALL            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1185040              |                 
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0043 805-01842                13.000  EACH|     860.00000      11180.00|     890.00000      11570.00| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0044 805-02503             17715.000  LFT |       0.15000       2657.25|       0.15000       2657.25| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0045 805-06592              1900.000  LFT |       9.00000      17100.00|       9.35000      17765.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0046 805-78485                75.000  LFT |       1.30000         97.50|       1.35000        101.25| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0047 805-78490                75.000  LFT |       1.40000        105.00|       1.50000        112.50| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0048 805-78510              2350.000  LFT |       1.15000       2702.50|       1.20000       2820.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0049 805-78795              5905.000  LFT |       6.30000      37201.50|       7.50000      44287.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0050 805-78800                41.000  EACH|     420.00000      17220.00|     585.00000      23985.00| 
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            | 
0051 808-04298                 2.000  EACH|     280.00000        560.00|     360.00000        720.00| 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0052 808-05929              3160.000  LFT |       1.00000       3160.00|       1.10000       3476.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 8 IN.                   |                            |                            | 
0053 808-06703            137536.000  LFT |       0.23000      31633.28|       0.24000      33008.64| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0054 808-75240             14283.000  LFT |       0.23000       3285.09|       0.24000       3427.92| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0055 808-75245             52737.000  LFT |       0.23000      12129.51|       0.24000      12656.88| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0056 808-75278               800.000  LFT |       1.50000       1200.00|       1.75000       1400.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0057 808-75290               230.000  LFT |       3.00000        690.00|       3.25000        747.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0058 808-75297              1300.000  LFT |       3.00000       3900.00|       3.25000       4225.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0059 808-75320                62.000  EACH|      52.00000       3224.00|      45.00000       2790.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,241,463.38                                                  ROUTE : 33 
     CALL ORDER   : 400                     CONTRACT ID : RS-27063-A                   COUNTIES : ELKHART 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |(5) 35-1185040              |                 
                                          |E & B PAVING, INC.          |NIBLOCK EXCAVATING, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0060 808-75325                37.000  EACH|      74.00000       2738.00|      65.00000       2405.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0061 808-75996              1450.000  EACH|       3.20000       4640.00|       3.00000       4350.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0062 808-75998              1450.000  EACH|      19.25000      27912.50|      20.00000      29000.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0063 808-92027              3818.000  LFT |       1.00000       3818.00|       1.10000       4199.80| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            | 
  IN.                                     |                            |                            | 
0064 401-07334             22624.000  TON |      39.50000     893648.00|      46.50000    1052016.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
     SECTION TOTALS                       |             $  2,421,408.48|             $  2,564,581.24| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,421,408.48|             $  2,564,581.24| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 099600X 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,705,149.03     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  1,740,058.31     102.0472% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,811,155.84     106.2168% 
   4   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  1,937,455.40     113.6238% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    4000.00000       4000.00|    6000.00000        6000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1600.00000       4800.00|    3000.00000       9000.00|    2050.00000        6150.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   85000.00000      85000.00|   86500.00000      86500.00|   76223.00000       76223.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02271                87.000  EACH|     100.00000       8700.00|     139.80000      12162.60|     195.00000       16965.00 
  HEADWALL, REMOVE                        |                            |                            | 
0005 202-02279                50.000  LFT |      10.00000        500.00|      27.97000       1398.50|      16.00000         800.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0006 202-02772                 2.000  EACH|      60.00000        120.00|     309.65000        619.30|     157.00000         314.00 
  CASTING, REMOVE                         |                            |                            | 
0007 202-96133               100.000  LFT |       8.50000        850.00|      13.98000       1398.00|       7.84000         784.00 
  PIPE, REMOVE                            |                            |                            | 
0008 203-90014                 3.150  STA |    2200.00000       6930.00|    1720.37000       5419.17|    1260.00000        3969.00 
  LINEAR GRADING                          |                            |                            | 
0009 211-02050                70.000  CYS |      11.00000        770.00|       1.00000         70.00|      27.30000        1911.00 
  B BORROW                                |                            |                            | 
0010 213-04324                 4.000  CYS |      80.00000        320.00|     189.83000        759.32|     115.00000         460.00 
  FLOWABLE FILL                           |                            |                            | 
0011 301-07448               212.000  TON |      22.00000       4664.00|       5.00000       1060.00|      52.60000       11151.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 303-01180               121.000  TON |      17.00000       2057.00|       5.00000        605.00|      33.00000        3993.00 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0013 303-07449              2743.000  TON |      12.00000      32916.00|      10.00000      27430.00|      16.00000       43888.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 304-07491               637.000  TON |      83.00000      52871.00|      60.00000      38220.00|     105.00000       66885.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0015 304-07494               357.000  TON |      50.00000      17850.00|      80.00000      28560.00|      34.00000       12138.00 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0016 306-08033            106430.740  SYS |       0.60000      63858.44|       0.50000      53215.37|       0.48000       51086.76 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0017 306-08034             13657.610  SYS |       0.60000       8194.57|       0.75000      10243.21|       0.68000        9287.17 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0018 306-08043             17237.000  SYS |       0.01000        172.37|       0.01000        172.37|       2.13000       36714.81 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|    4000.00000       4000.00|    4600.00000       4600.00|    2500.00000        2500.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0024 402-07452                10.000  TON |      75.00000        750.00|      44.00000        440.00|      65.00000         650.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0025 406-05520                51.000  TON |     200.00000      10200.00|     300.00000      15300.00|     136.00000        6936.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 605-06140                50.000  LFT |      30.00000       1500.00|      43.36000       2168.00|      28.80000        1440.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0028 610-07488               565.000  TON |      56.00000      31640.00|      60.00000      33900.00|      61.40000       34691.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0029 615-06520                15.000  EACH|     275.00000       4125.00|     275.00000       4125.00|     300.00000        4500.00 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0030 621-06574               900.000  SYS |       3.50000       3150.00|       1.00000        900.00|       4.82000        4338.00 
  SODDING                                 |                            |                            | 
0031 715-03476                 3.000  EACH|     600.00000       1800.00|     600.00000       1800.00|     590.00000        1770.00 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                            |                            | 
0032 715-05151               260.000  LFT |      27.00000       7020.00|      33.51000       8712.60|      22.60000        5876.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0033 715-05595                42.000  LFT |      80.00000       3360.00|      56.61000       2377.62|      44.00000        1848.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0034 715-05596                 6.000  LFT |      81.00000        486.00|      56.61000        339.66|      82.00000         492.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0035 715-05597                 6.000  LFT |      82.00000        492.00|      56.61000        339.66|      86.00000         516.00 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0036 715-05756               198.000  LFT |      81.00000      16038.00|      56.61000      11208.78|      78.00000       15444.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0037 715-46000                62.000  EACH|     195.00000      12090.00|     189.83000      11769.46|     209.00000       12958.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0038 715-46005                12.000  EACH|     200.00000       2400.00|     204.83000       2457.96|     222.00000        2664.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0039 715-46010                 2.000  EACH|     250.00000        500.00|     230.77000        461.54|     285.00000         570.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0040 720-44000                 1.000  EACH|     235.00000        235.00|     300.00000        300.00|     270.00000         270.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0041 720-45030                 1.000  EACH|    1000.00000       1000.00|    1532.16000       1532.16|    1444.00000        1444.00 
  INLET, E7                               |                            |                            | 
0042 720-45035                 2.000  EACH|    1000.00000       2000.00|    1532.16000       3064.32|    1444.00000        2888.00 
  INLET, F7                               |                            |                            | 
0043 801-06203              3760.000  LFT |       0.11000        413.60|       0.75000       2820.00|       0.17000         639.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0044 801-06207              3760.000  LFT |       1.00000       3760.00|       0.75000       2820.00|       1.05000        3948.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0045 801-06640                34.000  EACH|      99.00000       3366.00|      99.00000       3366.00|      85.00000        2890.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06775                        LUMP|   36500.00000      36500.00|   38300.00000      38300.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0047 808-06701               580.000  LFT |       0.25000        145.00|       0.25000        145.00|       0.24000         139.20 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0048 808-06713             73450.000  LFT |       0.08000       5876.00|       0.08000       5876.00|       0.09000        6610.50 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0049 808-75240              6830.000  LFT |       0.25000       1707.50|       0.25000       1707.50|       0.24000        1639.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0050 808-75245             17475.000  LFT |       0.25000       4368.75|       0.25000       4368.75|       0.24000        4194.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0051 808-75274              1664.000  LFT |       1.25000       2080.00|       1.25000       2080.00|       1.22000        2030.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            | 
0052 808-75278               222.000  LFT |       1.90000        421.80|       1.90000        421.80|       1.84000         408.48 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0053 808-75297               134.000  LFT |       3.75000        502.50|       3.75000        502.50|       3.68000         493.12 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0054 808-75300                92.000  LFT |       1.00000         92.00|       1.00000         92.00|       0.92000          84.64 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0055 808-75320                10.000  EACH|      60.00000        600.00|      60.00000        600.00|      66.00000         660.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 410 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |(3) 35-0918397     
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 808-75325                12.000  EACH|      84.00000       1008.00|      84.00000       1008.00|      94.00000        1128.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0057 808-75996               602.000  EACH|       4.00000       2408.00|       3.46000       2082.92|       4.45000        2678.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0058 808-75998               602.000  EACH|      17.00000      10234.00|      17.00000      10234.00|      17.85000       10745.70 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0059 612-04315                16.200  TON |     815.00000      13203.00|     815.00000      13203.00|     815.00000       13203.00 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0060 612-60410               288.000  EACH|       8.00000       2304.00|       8.50000       2448.00|       8.50000        2448.00 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0061 401-07327              6239.000  TON |      37.00000     230843.00|      34.00000     212126.00|      38.77000      241886.03 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0062 401-07328             10466.000  TON |      34.00000     355844.00|      38.00000     397708.00|      37.45000      391951.70 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0063 401-07378              7712.000  TON |      33.00000     254496.00|      31.00000     239072.00|      33.81000      260742.72 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0064 401-07379             12353.000  TON |      30.50000     376766.50|      33.00000     407649.00|      32.31000      399125.43 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0065 604-07897                 9.000  SYS |     150.00000       1350.00|     255.36000       2298.24|      55.00000         495.00 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0066 612-05081                 1.000  EACH|    1500.00000       1500.00|    2500.00000       2500.00|    2500.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
     SECTION TOTALS                       |             $  1,705,149.03|             $  1,740,058.31|                $  1,811,155.84 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,705,149.03|             $  1,740,058.31|                $  1,811,155.84 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1185040              |                            |                 
                                          |NIBLOCK EXCAVATING, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    8500.00000       8500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1800.00000       5400.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   91000.00000      91000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02271                87.000  EACH|     300.00000      26100.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0005 202-02279                50.000  LFT |       5.00000        250.00|                            | 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0006 202-02772                 2.000  EACH|      75.00000        150.00|                            | 
  CASTING, REMOVE                         |                            |                            | 
0007 202-96133               100.000  LFT |      10.00000       1000.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0008 203-90014                 3.150  STA |    1500.00000       4725.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0009 211-02050                70.000  CYS |      20.00000       1400.00|                            | 
  B BORROW                                |                            |                            | 
0010 213-04324                 4.000  CYS |      75.00000        300.00|                            | 
  FLOWABLE FILL                           |                            |                            | 
0011 301-07448               212.000  TON |      17.00000       3604.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0012 303-01180               121.000  TON |      17.00000       2057.00|                            | 
  COMPACTED AGGREGATE, NO. 53 , FOR       |                            |                            | 
  PATCHING                                |                            |                            | 
0013 303-07449              2743.000  TON |      13.00000      35659.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 304-07491               637.000  TON |      90.00000      57330.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0015 304-07494               357.000  TON |      55.00000      19635.00|                            | 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0016 306-08033            106430.740  SYS |       1.00000     106430.74|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0017 306-08034             13657.610  SYS |       1.00000      13657.61|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0018 306-08043             17237.000  SYS |       1.00000      17237.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0019 401-06264                        LUMP|    8500.00000       8500.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1185040              |                            |                 
                                          |NIBLOCK EXCAVATING, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0024 402-07452                10.000  TON |      35.00000        350.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0025 406-05520                51.000  TON |     150.00000       7650.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0027 605-06140                50.000  LFT |      20.00000       1000.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0028 610-07488               565.000  TON |      50.00000      28250.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0029 615-06520                15.000  EACH|     575.00000       8625.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0030 621-06574               900.000  SYS |       5.00000       4500.00|                            | 
  SODDING                                 |                            |                            | 
0031 715-03476                 3.000  EACH|     500.00000       1500.00|                            | 
  SAFETY METAL END SECTION, 4:1, 24 IN.   |                            |                            | 
0032 715-05151               260.000  LFT |      38.00000       9880.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0033 715-05595                42.000  LFT |      38.00000       1596.00|                            | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0034 715-05596                 6.000  LFT |      40.00000        240.00|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0035 715-05597                 6.000  LFT |      42.00000        252.00|                            | 
  PIPE EXTENSION, CIRCULAR, 24 IN.        |                            |                            | 
0036 715-05756               198.000  LFT |      35.00000       6930.00|                            | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0037 715-46000                62.000  EACH|     175.00000      10850.00|                            | 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0038 715-46005                12.000  EACH|     185.00000       2220.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0039 715-46010                 2.000  EACH|     200.00000        400.00|                            | 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0040 720-44000                 1.000  EACH|     200.00000        200.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0041 720-45030                 1.000  EACH|     850.00000        850.00|                            | 
  INLET, E7                               |                            |                            | 
0042 720-45035                 2.000  EACH|     850.00000       1700.00|                            | 
  INLET, F7                               |                            |                            | 
0043 801-06203              3760.000  LFT |       0.25000        940.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0044 801-06207              3760.000  LFT |       1.00000       3760.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1185040              |                            |                 
                                          |NIBLOCK EXCAVATING, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0045 801-06640                34.000  EACH|      99.00000       3366.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06775                        LUMP|   45000.00000      45000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0047 808-06701               580.000  LFT |       0.25000        145.00|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0048 808-06713             73450.000  LFT |       0.08000       5876.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0049 808-75240              6830.000  LFT |       0.25000       1707.50|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0050 808-75245             17475.000  LFT |       0.25000       4368.75|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0051 808-75274              1664.000  LFT |       1.25000       2080.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 8 IN.   |                            |                            | 
0052 808-75278               222.000  LFT |       1.90000        421.80|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0053 808-75297               134.000  LFT |       3.75000        502.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0054 808-75300                92.000  LFT |       1.00000         92.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0055 808-75320                10.000  EACH|      60.00000        600.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0056 808-75325                12.000  EACH|      84.00000       1008.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0057 808-75996               602.000  EACH|       3.00000       1806.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0058 808-75998               602.000  EACH|      17.00000      10234.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0059 612-04315                16.200  TON |     815.00000      13203.00|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0060 612-60410               288.000  EACH|       8.00000       2304.00|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,682,677.21                                                  ROUTE : 9 
     CALL ORDER   : 410                     CONTRACT ID : RS-27065-A                   COUNTIES : LAGRANGE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1185040              |                            |                 
                                          |NIBLOCK EXCAVATING, INC.    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0061 401-07327              6239.000  TON |      37.75000     235522.25|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0062 401-07328             10466.000  TON |      37.75000     395091.50|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0063 401-07378              7712.000  TON |      35.75000     275704.00|                            | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0064 401-07379             12353.000  TON |      35.75000     441619.75|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0065 604-07897                 9.000  SYS |      75.00000        675.00|                            | 
  CURB RAMP, CONCRETE, C                  |                            |                            | 
0066 612-05081                 1.000  EACH|    1500.00000       1500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
     SECTION TOTALS                       |             $  1,937,455.40|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,937,455.40|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,837.06                                                  ROUTE : 18 
     CALL ORDER   : 420                     CONTRACT ID : RS-27068-A                   COUNTIES : GRANT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 08/06/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 132500W 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  2,505,761.60     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  2,643,650.35     105.5028% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   PAVEMENT REHABILITATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   14700.00000      14700.00|    5000.00000       5000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1700.00000      10200.00|    1500.00000       9000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  126000.00000     126000.00|   50300.00000      50300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-90277                 3.000  EACH|     200.00000        600.00|     200.00000        600.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0005 202-93741                 1.000  EACH|     250.00000        250.00|     250.00000        250.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 202-98488                 1.000  EACH|      56.06000         56.06|     190.00000        190.00| 
  PIPE END SECTION, REMOVE                |                            |                            | 
0007 213-04324                 4.000  CYS |      93.22000        372.88|      84.00000        336.00| 
  FLOWABLE FILL                           |                            |                            | 
0008 304-07489               200.000  TON |      60.00000      12000.00|      72.00000      14400.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0009 306-08032             22858.100  SYS |       0.01000        228.58|       0.73000      16686.41| 
  MILLING, TRANSITION                     |                            |                            | 
0010 406-05520                 6.000  TON |    1300.00000       7800.00|     300.00000       1800.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 506-06333              1007.000  SYS |      95.00000      95665.00|      79.00000      79553.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0012 506-06334               228.000  SYS |     140.00000      31920.00|     175.00000      39900.00| 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0013 507-07480            132954.000  SYS |       3.00000     398862.00|       2.48000     329725.92| 
  PCCP PROFILING                          |                            |                            | 
0014 507-07482               839.000  LFT |       0.84000        704.76|       1.26000       1057.14| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0015 601-94689                 1.000  EACH|    3304.74000       3304.74|    3350.00000       3350.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 420 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,837.06                                                  ROUTE : 18 
     CALL ORDER   : 420                     CONTRACT ID : RS-27068-A                   COUNTIES : GRANT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 607-95754              1318.000  LFT |       1.00000       1318.00|       3.55000       4678.90| 
  PAVED SIDE DITCH, BREAK                 |                            |                            | 
0017 610-07486              1886.000  TON |      30.00000      56580.00|      46.00000      86756.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0018 612-04315                34.500  TON |     800.00000      27600.00|     775.00000      26737.50| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0019 612-05081                 1.000  EACH|    1000.00000       1000.00|    2500.00000       2500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
0020 612-60410               576.000  EACH|       8.00000       4608.00|       6.75000       3888.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0021 615-06525                 4.000  EACH|     316.11000       1264.44|     230.00000        920.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0022 616-02320               309.000  SYS |       0.01000          3.09|       1.85000        571.65| 
  GEOTEXTILES                             |                            |                            | 
0023 616-07656              1036.000  TON |      10.00000      10360.00|      20.58000      21320.88| 
  RIPRAP                                  |                            |                            | 
0025 715-05053              6415.000  LFT |       9.40000      60301.00|       9.40000      60301.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0026 715-46000                 1.000  EACH|     117.32000        117.32|     165.00000        165.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0027 715-96913               194.000  LFT |     131.50000      25511.00|     110.00000      21340.00| 
  PIPE, POLYETHYLENE LINER, 36 IN.        |                            |                            | 
0028 718-06526              4677.000  TON |      17.00000      79509.00|      31.00000     144987.00| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0029 718-06528               162.000  EACH|     581.75000      94243.50|     544.00000      88128.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0030 718-06532              9327.000  LFT |       0.90000       8394.30|       0.90000       8394.30| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0031 718-52610              1420.000  CYS |      16.00000      22720.00|      43.80000      62196.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0032 801-01504                 1.000  EACH|      27.52000         27.52|     200.00000        200.00| 
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            | 
  LANE INDICATION ARROW                   |                            |                            | 
0033 801-01505                 1.000  EACH|      27.52000         27.52|     204.00000        204.00| 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (ONLY)                             |                            |                            | 
0034 801-06640                28.000  EACH|      79.00000       2212.00|      82.00000       2296.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0035 801-06710                50.000  DAY |      30.00000       1500.00|      20.00000       1000.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,837.06                                                  ROUTE : 18 
     CALL ORDER   : 420                     CONTRACT ID : RS-27068-A                   COUNTIES : GRANT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 801-06775                        LUMP|   99000.00000      99000.00|   40000.00000      40000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0037 801-92448               300.000  DAY |      10.00000       3000.00|       1.75000        525.00| 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0038 805-78470              1470.000  LFT |       0.21000        308.70|       0.21000        308.70| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0039 805-78795               450.000  LFT |       7.40000       3330.00|       7.40000       3330.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0040 805-78800                 3.000  EACH|     490.00000       1470.00|     490.00000       1470.00| 
  SIGNAL DETECTOR HOUSING INSTALL         |                            |                            | 
0041 808-03002             12465.000  LFT |       0.33000       4113.45|       0.36000       4487.40| 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0042 808-03631             53847.000  LFT |       0.33000      17769.51|       0.36000      19384.92| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0043 808-03632             49853.000  LFT |       0.33000      16451.49|       0.36000      17947.08| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0044 808-75297                76.000  LFT |       8.15000        619.40|      10.50000        798.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0045 808-75996               683.000  EACH|      11.38000       7772.54|       7.45000       5088.35| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0046 808-75998               683.000  EACH|      17.90000      12225.70|      13.50000       9220.50| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0047 507-07481            120640.000  LFT |       0.84000     101337.60|       0.94000     113401.60| 
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            | 
0048 402-07440             15000.000  TON |      23.00000     345000.00|      25.20000     378000.00| 
  HMA BASE. TYPE A                        |                            |                            | 
0049 715-05203             93270.000  LFT |       1.75000     163222.50|       1.75000     163222.50| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0050 501-06266                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0051 402-07432              6400.000  TON |      31.00000     198400.00|      31.50000     201600.00| 
  HMA SURFACE, TYPE A                     |                            |                            | 
0052 402-07435             12800.000  TON |      24.00000     307200.00|      25.20000     322560.00| 
  HMA INTERMEDIATE, TYPE A                |                            |                            | 
0053 210-07887                        LUMP|    1000.00000       1000.00|    1000.00000       1000.00| 
  TRAFFIC SIGNAL , EMERGENCY REPAIR       |                            |                            | 
0054 306-08039             40160.000  SYS |       3.00000     120480.00|       6.71000     269473.60| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0055 805-97509                 1.000  EACH|     600.00000        600.00|     600.00000        600.00| 
  MODIFY M FOUNDATION TO P1 FOUNDATION    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,997,837.06                                                  ROUTE : 18 
     CALL ORDER   : 420                     CONTRACT ID : RS-27068-A                   COUNTIES : GRANT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     SECTION TOTALS                       |             $  2,505,761.60|             $  2,643,650.35| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,505,761.60|             $  2,643,650.35| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 09/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 359200H 
                                                                                                  359200G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    584,667.90     100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                    $    588,179.50     100.6006% 
   3   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    593,845.50     101.5697% 
   4   35-1139301     E & B PAVING, INC.                                                     $    626,560.90     107.1652% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    6300.00000       6300.00|    4500.00000       4500.00|    1700.00000        1700.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1825.00000       5475.00|    2000.00000       6000.00|    1700.00000        5100.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   29000.00000      29000.00|   29500.00000      29500.00|   25000.00000       25000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              9000.000  SYS |       4.28000      38520.00|       6.00000      54000.00|       5.85000       52650.00 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02278              1700.000  LFT |       2.00000       3400.00|       1.00000       1700.00|       4.00000        6800.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               850.000  SYS |       5.83000       4955.50|       2.00000       1700.00|       5.85000        4972.50 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74035                 6.000  EACH|      16.90000        101.40|      85.00000        510.00|     100.00000         600.00 
  SIGN, REMOVE                            |                            |                            | 
0009 203-02000                 4.500  CYS |      40.56000        182.52|     115.00000        517.50|     165.00000         742.50 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070                25.000  CYS |       0.01000          0.25|     105.00000       2625.00|     165.00000        4125.00 
  BORROW                                  |                            |                            | 
0011 203-02080                 0.625  MILE|    8657.00000       5410.63|    5700.00000       3562.50|   13000.00000        8125.00 
  LINEAR GRADING                          |                            |                            | 
0012 303-07449                 7.000  TON |      54.26000        379.82|      59.00000        413.00|     250.00000        1750.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 305-05204                50.000  TON |      76.39000       3819.50|     100.00000       5000.00|     100.00000        5000.00 
  HMA FOR PATCHING                        |                            |                            | 
0014 305-60400                50.000  TON |       5.00000        250.00|      23.00000       1150.00|      17.25000         862.50 
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 306-08042             10800.000  SYS |       0.40000       4320.00|       1.00000      10800.00|       0.75000        8100.00 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0016 401-06264                        LUMP|       1.00000          1.00|    5500.00000       5500.00|    4300.00000        4300.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 401-07327              1680.000  TON |      36.50000      61320.00|      37.00000      62160.00|      36.00000       60480.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07397              1200.000  TON |      31.40000      37680.00|      31.00000      37200.00|      33.50000       40200.00 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07412              3990.000  TON |      29.40000     117306.00|      30.70000     122493.00|      28.50000      113715.00 
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            | 
0022 406-05520                 9.000  TON |     259.00000       2331.00|     225.00000       2025.00|     250.00000        2250.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-94689                 2.000  EACH|    2550.00000       5100.00|    2400.00000       4800.00|    3700.00000        7400.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 604-07901               185.000  SYS |      80.00000      14800.00|     210.00000      38850.00|      61.00000       11285.00 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0025 604-91531               850.000  SYS |      29.31000      24913.50|      28.50000      24225.00|      26.00000       22100.00 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0027 610-05527               210.000  TON |      56.57000      11879.70|      65.00000      13650.00|     150.00000       31500.00 
  HMA FOR APPROACHES                      |                            |                            | 
0028 621-06574               400.000  SYS |       7.25000       2900.00|       7.25000       2900.00|       8.25000        3300.00 
  SODDING                                 |                            |                            | 
0029 720-44000                44.000  EACH|     293.62000      12919.28|     325.00000      14300.00|     220.00000        9680.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0030 801-06203              7400.000  LFT |       0.20000       1480.00|       0.20000       1480.00|       0.20000        1480.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0031 801-06207              5600.000  LFT |       0.72000       4032.00|       1.60000       8960.00|       0.75000        4200.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0032 801-06640                24.000  EACH|     175.00000       4200.00|      98.00000       2352.00|     205.00000        4920.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06775                        LUMP|   91062.00000      91062.00|    5500.00000       5500.00|   28000.00000       28000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 808-04298                 2.000  EACH|     315.00000        630.00|     330.00000        660.00|     325.00000         650.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0036 808-06703              8000.000  LFT |       0.26000       2080.00|       0.27000       2160.00|       0.26000        2080.00 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-75245             10600.000  LFT |       0.26000       2756.00|       0.27000       2862.00|       0.26000        2756.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-0997978              |(3) 35-1185040     
                                          |BROOKS CONSTRUCTION         |PHEND & BROWN, INC.         |NIBLOCK EXCAVATING, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0039 808-75297               278.000  LFT |       3.40000        945.20|       3.50000        973.00|       3.50000         973.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0040 808-75300               560.000  LFT |       1.00000        560.00|       1.00000        560.00|       1.00000         560.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0041 808-75998                44.000  EACH|      31.00000       1364.00|      31.00000       1364.00|      31.00000        1364.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0042 202-06541                 1.000  EACH|     815.00000        815.00|    1500.00000       1500.00|    2000.00000        2000.00 
  REMOVE AND REINSTALL FLOWER POT         |                            |                            | 
0043 202-93741                 2.000  EACH|     250.00000        500.00|     250.00000        500.00|     200.00000         400.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0044 301-07448              2670.000  TON |      10.00000      26700.00|      19.00000      50730.00|      17.25000       46057.50 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0045 306-08043               720.000  SYS |       6.58000       4737.60|       4.00000       2880.00|       4.00000        2880.00 
  MILLING, TRANSITION                     |                            |                            | 
0046 304-07493               950.000  TON |      30.46000      28937.00|      36.00000      34200.00|      40.00000       38000.00 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0047 611-05330               100.000  SYS |      49.48000       4948.00|      37.00000       3700.00|      30.00000        3000.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0048 621-02770               100.000  SYS |       6.50000        650.00|       6.50000        650.00|       4.50000         450.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0049 605-06140              1700.000  LFT |       8.76000      14892.00|       9.90000      16830.00|      13.00000       22100.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 801-06216                95.000  LFT |       1.20000        114.00|       2.50000        237.50|       2.50000         237.50 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
     SECTION TOTALS                       |             $    584,667.90|             $    588,179.50|                $    593,845.50 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    584,667.90|             $    588,179.50|                $    593,845.50 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1500.00000       4500.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   31300.00000      31300.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240              9000.000  SYS |       6.00000      54000.00|                            | 
  PAVEMENT REMOVAL                        |                            |                            | 
0005 202-02278              1700.000  LFT |       1.00000       1700.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-52710               850.000  SYS |       3.00000       2550.00|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0008 202-74035                 6.000  EACH|      40.27000        241.62|                            | 
  SIGN, REMOVE                            |                            |                            | 
0009 203-02000                 4.500  CYS |      10.00000         45.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0010 203-02070                25.000  CYS |     126.45000       3161.25|                            | 
  BORROW                                  |                            |                            | 
0011 203-02080                 0.625  MILE|    6000.00000       3750.00|                            | 
  LINEAR GRADING                          |                            |                            | 
0012 303-07449                 7.000  TON |     104.00000        728.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 305-05204                50.000  TON |      70.00000       3500.00|                            | 
  HMA FOR PATCHING                        |                            |                            | 
0014 305-60400                50.000  TON |       5.00000        250.00|                            | 
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            | 
0015 306-08042             10800.000  SYS |       0.25000       2700.00|                            | 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0016 401-06264                        LUMP|       1.00000          1.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0017 401-07327              1680.000  TON |      40.00000      67200.00|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0018 401-07397              1200.000  TON |      34.00000      40800.00|                            | 
  QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07412              3990.000  TON |      31.00000     123690.00|                            | 
  QC/QA-HMA, 2, 70, BASE, 25.0 mm         |                            |                            | 
0022 406-05520                 9.000  TON |     145.00000       1305.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-94689                 2.000  EACH|    2550.00000       5100.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0024 604-07901               185.000  SYS |      50.00000       9250.00|                            | 
  CURB RAMP, CONCRETE, G                  |                            |                            | 
0025 604-91531               850.000  SYS |      30.00000      25500.00|                            | 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0027 610-05527               210.000  TON |      65.00000      13650.00|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0028 621-06574               400.000  SYS |       8.00000       3200.00|                            | 
  SODDING                                 |                            |                            | 
0029 720-44000                44.000  EACH|     400.00000      17600.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0030 801-06203              7400.000  LFT |       0.01000         74.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0031 801-06207              5600.000  LFT |       0.01000         56.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0032 801-06640                24.000  EACH|     150.00000       3600.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06775                        LUMP|   67000.00000      67000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 808-04298                 2.000  EACH|     315.00000        630.00|                            | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0036 808-06703              8000.000  LFT |       0.26000       2080.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0038 808-75245             10600.000  LFT |       0.26000       2756.00|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0039 808-75297               278.000  LFT |       3.40000        945.20|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0040 808-75300               560.000  LFT |       1.00000        560.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0041 808-75998                44.000  EACH|      30.50000       1342.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0042 202-06541                 1.000  EACH|    1121.33000       1121.33|                            | 
  REMOVE AND REINSTALL FLOWER POT         |                            |                            | 
0043 202-93741                 2.000  EACH|     250.00000        500.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0044 301-07448              2670.000  TON |      22.00000      58740.00|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 430 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   769,278.78                                                  ROUTE : 5 
     CALL ORDER   : 430                     CONTRACT ID : RS-27073-A                   COUNTIES : WHITLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0045 306-08043               720.000  SYS |       5.00000       3600.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0046 304-07493               950.000  TON |      24.00000      22800.00|                            | 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0047 611-05330               100.000  SYS |      85.57000       8557.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0048 621-02770               100.000  SYS |       6.50000        650.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0049 605-06140              1700.000  LFT |      12.00000      20400.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 801-06216                95.000  LFT |       4.50000        427.50|                            | 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  24 IN.                                  |                            |                            | 
     SECTION TOTALS                       |             $    626,560.90|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    626,560.90|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,207,071.84                                                  ROUTE : SR 145 
     CALL ORDER   : 440                     CONTRACT ID : RS-27105-A                   COUNTIES : PERRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 356200G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0626844     RUDOLPH, J.H. & CO                                                     $    967,313.70     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    989,600.00     102.3039% 
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-2040801              |                 
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACING                                                  
                                          |                            |                            | 
0001 105-06845                        LUMP|    7200.00000       7200.00|   11600.00000      11600.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1510.00000      12080.00|    1600.00000      12800.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   48000.00000      48000.00|   49000.00000      49000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                25.000  LFT |       2.62000         65.50|       2.62000         65.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-02676               500.000  TON |       2.25000       1125.00|       4.15000       2075.00| 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0006 202-93741                14.000  EACH|     350.00000       4900.00|     134.48000       1882.72| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-02376                        LUMP|    7500.00000       7500.00|   10000.00000      10000.00| 
  EXCAVATION, COMMON, FOR DITCH GRADING   |                            |                            | 
0008 211-07454               150.000  CYS |      23.00000       3450.00|      26.00000       3900.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0009 303-01180               510.000  TON |      14.00000       7140.00|      39.00000      19890.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0010 303-07449               100.000  TON |      17.50000       1750.00|      18.00000       1800.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07489               100.000  TON |      89.00000       8900.00|      95.00000       9500.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0012 306-08033             35884.000  SYS |       0.60000      21530.40|       0.40000      14353.60| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0013 306-08042             50514.000  SYS |       0.23000      11618.22|       0.27000      13638.78| 
  MILLING, SCARIFICATION/PROFILE          |                            |                            | 
0014 306-08043              2074.000  SYS |       3.50000       7259.00|       1.63000       3380.62| 
  MILLING, TRANSITION                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,207,071.84                                                  ROUTE : SR 145 
     CALL ORDER   : 440                     CONTRACT ID : RS-27105-A                   COUNTIES : PERRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-2040801              |                 
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 401-06264                        LUMP|    3000.00000       3000.00|    3400.00000       3400.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0016 401-07320              7128.000  TON |      34.25000     244134.00|      33.50000     238788.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0017 401-07370             10049.000  TON |      36.50000     366788.50|      32.80000     329607.20| 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0018 402-07450               100.000  TON |      51.00000       5100.00|      40.00000       4000.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0019 405-05517                21.000  TON |     280.00000       5880.00|     280.00000       5880.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                44.000  TON |     192.00000       8448.00|     175.00000       7700.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-02136                 1.000  EACH|    1611.00000       1611.00|    1610.61000       1610.61| 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, MODIFIED, 8 FT. 6 IN. RADIUS    |                            |                            | 
0022 601-04412                 1.000  EACH|     825.00000        825.00|     719.72000        719.72| 
  GUARDRAIL, BURIED END                   |                            |                            | 
0023 601-94689                17.000  EACH|    2550.00000      43350.00|    2108.20000      35839.40| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0024 601-95300                 5.000  EACH|      85.11000        425.55|      85.11000        425.55| 
  CONNECTOR, A S                          |                            |                            | 
0025 601-99105               612.500  LFT |      12.05000       7380.63|      12.05000       7380.63| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0026 610-07486               582.000  TON |      60.00000      34920.00|      45.00000      26190.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0027 615-06525                 1.000  EACH|     700.00000        700.00|     650.00000        650.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0028 616-02305               207.000  CYS |     130.00000      26910.00|     185.00000      38295.00| 
  GABIONS                                 |                            |                            | 
0029 616-02320              1368.000  SYS |       2.00000       2736.00|       3.50000       4788.00| 
  GEOTEXTILES                             |                            |                            | 
0030 616-06451              1166.000  TON |      16.00000      18656.00|      35.00000      40810.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0031 801-06203              3231.000  LFT |       2.20000       7108.20|       0.55000       1777.05| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0032 801-06207              3231.000  LFT |       0.45000       1453.95|       1.25000       4038.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0033 801-06640                34.000  EACH|      75.00000       2550.00|      75.00000       2550.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0034 801-06775                        LUMP|   15000.00000      15000.00|   52592.07000      52592.07| 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 440 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,207,071.84                                                  ROUTE : SR 145 
     CALL ORDER   : 440                     CONTRACT ID : RS-27105-A                   COUNTIES : PERRY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0626844              |(2) 35-2040801              |                 
                                          |RUDOLPH, J.H. & CO          |GOHMANN ASPHALT & CONSTR., I|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 804-76295                 4.000  EACH|      17.00000         68.00|      17.00000         68.00| 
  DELINEATOR, WHITE, 3 IN. DIA            |                            |                            | 
0036 808-06712              2160.000  LFT |       0.30000        648.00|       0.08000        172.80| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0037 808-06713             64624.000  LFT |       0.08000       5169.92|       0.08000       5169.92| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0038 808-06714             54461.000  LFT |       0.08000       4356.88|       0.08000       4356.88| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0039 808-75297                21.000  LFT |      20.00000        420.00|      15.00000        315.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0040 808-75996               819.000  EACH|       3.25000       2661.75|       5.00000       4095.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0041 808-75998               833.000  EACH|      17.40000      14494.20|      17.40000      14494.20| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    967,313.70|             $    989,600.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    967,313.70|             $    989,600.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 35 
     CALL ORDER   : 450                     CONTRACT ID : RS-27117-A                   COUNTIES : CASS 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   75  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  4,683,874.59     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 460 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   671,977.39                                                  ROUTE : 421 
     CALL ORDER   : 460                     CONTRACT ID : RS-27118-A                   COUNTIES : PULASKI 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0818029 
                                                                                                  0818029 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    639,489.48     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    662,320.94     103.5702% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |                 
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1500.00000       1500.00|   10350.00000      10350.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |    1875.00000       9375.00|    1500.00000       7500.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   16000.00000      16000.00|   33115.00000      33115.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-78515                        LUMP|    1260.00000       1260.00|     350.00000        350.00| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0005 202-93999                 1.000  EACH|     105.00000        105.00|     650.00000        650.00| 
  SIGNAL POLE, REMOVE                     |                            |                            | 
0006 203-02000              1000.000  CYS |      17.00000      17000.00|      25.00000      25000.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0007 211-07454                30.000  CYS |       5.75000        172.50|      25.00000        750.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0008 303-07449              1026.000  TON |      18.25000      18724.50|      18.00000      18468.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07490               265.000  TON |      62.75000      16628.75|      55.00000      14575.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0010 306-08033             36960.000  SYS |       0.77000      28459.20|       0.35000      12936.00| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0011 401-06264                        LUMP|    5175.00000       5175.00|    3000.00000       3000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0012 401-07328              3530.000  TON |      42.00000     148260.00|      38.50000     135905.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0013 401-07379              4570.000  TON |      38.75000     177087.50|      33.00000     150810.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0014 401-07408              2600.000  TON |      33.35000      86710.00|      30.00000      78000.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 460 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   671,977.39                                                  ROUTE : 421 
     CALL ORDER   : 460                     CONTRACT ID : RS-27118-A                   COUNTIES : PULASKI 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |                 
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 406-05520                16.000  TON |     419.50000       6712.00|     550.00000       8800.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 610-07487               300.000  TON |      73.40000      22020.00|     100.00000      30000.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0017 615-06527                 1.000  EACH|     525.00000        525.00|     550.00000        550.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0018 616-02320                35.000  SYS |      10.00000        350.00|      12.00000        420.00| 
  GEOTEXTILES                             |                            |                            | 
0019 616-06405                30.000  TON |     121.00000       3630.00|      45.00000       1350.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0021 621-06574                40.000  SYS |      36.75000       1470.00|      40.00000       1600.00| 
  SODDING                                 |                            |                            | 
0022 715-05119                45.000  LFT |      61.80000       2781.00|     145.00000       6525.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0023 715-05121                46.000  LFT |     180.00000       8280.00|     195.00000       8970.00| 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0024 715-46005                 2.000  EACH|     350.00000        700.00|     365.00000        730.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0025 715-46010                 2.000  EACH|     370.00000        740.00|     385.00000        770.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0026 801-01093                 4.000  EACH|     603.75000       2415.00|     400.00000       1600.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0027 801-04308                 6.000  EACH|     157.50000        945.00|     150.00000        900.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0028 801-06203              2314.000  LFT |       0.58000       1342.12|       0.24000        555.36| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              1173.000  LFT |       1.38000       1618.74|       1.20000       1407.60| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06625                28.000  EACH|      68.25000       1911.00|      65.00000       1820.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0031 801-06640                44.000  EACH|      81.90000       3603.60|      78.00000       3432.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0032 801-06775                        LUMP|   13575.00000      13575.00|   66990.00000      66990.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0033 801-07118                60.000  LFT |       9.45000        567.00|       9.00000        540.00| 
  BARRICADE, III-A                        |                            |                            | 
0034 801-07119                25.000  LFT |      12.86000        321.50|      12.25000        306.25| 
  BARRICADE, III-B                        |                            |                            | 
0035 802-05701               220.000  LFT |      13.65000       3003.00|       4.00000        880.00| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 460 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   671,977.39                                                  ROUTE : 421 
     CALL ORDER   : 460                     CONTRACT ID : RS-27118-A                   COUNTIES : PULASKI 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |                 
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 802-76035               151.000  SFT |      13.65000       2061.15|      13.00000       1963.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0037 804-06740                10.000  EACH|      26.25000        262.50|     150.00000       1500.00| 
  DELINEATOR WITH POST, D2                |                            |                            | 
0038 805-01815                 1.000  EACH|    1890.00000       1890.00|    1800.00000       1800.00| 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0039 805-78010                 1.000  EACH|    1260.00000       1260.00|     700.00000        700.00| 
  CONTROLLER AND CABINET, FLASHER, SOLID  |                            |                            | 
  STATE                                   |                            |                            | 
0040 805-78190                 4.000  EACH|     393.75000       1575.00|     350.00000       1400.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN.     |                            |                            | 
  AMBER                                   |                            |                            | 
0041 805-78195                 4.000  EACH|     367.50000       1470.00|     330.00000       1320.00| 
  TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED |                            |                            | 
0042 805-78415                 1.000  EACH|    1050.00000       1050.00|    2000.00000       2000.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0043 805-78420                 2.000  EACH|     367.50000        735.00|     200.00000        400.00| 
  DISCONNECT HANGER                       |                            |                            | 
0044 805-78467                25.000  LFT |       1.58000         39.50|       1.65000         41.25| 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0045 805-78480               220.000  LFT |       0.63000        138.60|       1.00000        220.00| 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0046 805-78485                50.000  LFT |       0.79000         39.50|       1.20000         60.00| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0047 805-81060                 2.000  EACH|    2940.00000       5880.00|    2700.00000       5400.00| 
  SIGNAL STRAIN POLE, STEEL, 36 FT.       |                            |                            | 
0048 808-06703             25026.000  LFT |       0.26000       6506.76|       0.24000       6006.24| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0049 808-75240              2550.000  LFT |       0.26000        663.00|       0.24000        612.00| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0050 808-75245              3076.000  LFT |       0.26000        799.76|       0.24000        738.24| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0051 808-75297                45.000  LFT |      12.08000        543.60|       6.00000        270.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0052 808-75996               240.000  EACH|       6.20000       1488.00|       4.00000        960.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 460 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   671,977.39                                                  ROUTE : 421 
     CALL ORDER   : 460                     CONTRACT ID : RS-27118-A                   COUNTIES : PULASKI 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1139301              |                 
                                          |RIETH RILEY CONSTRUCTION    |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0053 808-75998               250.000  EACH|      20.48000       5120.00|      21.00000       5250.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0054 202-01874                35.000  EACH|      52.50000       1837.50|      15.00000        525.00| 
  SHEET SIGN AND POST, REMOVE             |                            |                            | 
0055 306-08043              7000.000  SYS |       0.25000       1750.00|       0.01000         70.00| 
  MILLING, TRANSITION                     |                            |                            | 
0056 621-01004                 2.000  EACH|     210.00000        420.00|     200.00000        400.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0057 621-06559                40.000  SYS |      11.68000        467.20|      14.00000        560.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0058 805-78445                 1.000  EACH|     525.00000        525.00|     570.00000        570.00| 
  SIGNAL SERVICE                          |                            |                            | 
     SECTION TOTALS                       |             $    639,489.48|             $    662,320.94| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    639,489.48|             $    662,320.94| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 466 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 41 
     CALL ORDER   : 466                     CONTRACT ID : RS-27154-A                   COUNTIES : VIGO 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,759,301.18     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 470 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,144,261.41                                                  ROUTE : 59 
     CALL ORDER   : 470                     CONTRACT ID : RS-27285-A                   COUNTIES : CLAY            PARKE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0573005 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,999,704.45     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,528,515.00     117.6287% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3338.75000       3338.75|   18000.00000      18000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 8.000  MOS |    1487.85000      11902.80|    1900.00000      15200.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  145012.00000     145012.00|   89673.25000      89673.25| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               797.000  LFT |       2.84000       2263.48|       2.50000       1992.50| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-93741                50.000  EACH|     323.65000      16182.50|     475.00000      23750.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 303-04075              6923.000  TON |      16.50000     114229.50|      16.00000     110768.00| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0007 303-52308               850.000  TON |      18.51000      15733.50|      20.00000      17000.00| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0008 304-07491               150.000  TON |     110.25000      16537.50|     115.00000      17250.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0009 304-07494               550.000  TON |      51.47000      28308.50|     110.00000      60500.00| 
  WIDENING WITH HMA, TYPE C               |                            |                            | 
0010 306-08033            225183.000  SYS |       0.62000     139613.46|       0.55000     123850.65| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0011 306-08034              6814.000  SYS |       1.63000      11106.82|       2.00000      13628.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0012 306-08043              1375.000  SYS |      15.07000      20721.25|       5.00000       6875.00| 
  MILLING, TRANSITION                     |                            |                            | 
0013 401-06264                        LUMP|    6313.19000       6313.19|    6000.00000       6000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0014 401-07328             22521.000  TON |      40.08000     902641.68|      50.00000    1126050.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0015 401-07379             32000.000  TON |      33.20000    1062400.00|      41.00000    1312000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,144,261.41                                                  ROUTE : 59 
     CALL ORDER   : 470                     CONTRACT ID : RS-27285-A                   COUNTIES : CLAY            PARKE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 402-07452              1000.000  TON |      36.59000      36590.00|      45.00000      45000.00| 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                 3.400  TON |     589.38000       2003.89|     500.00000       1700.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520               134.300  TON |     197.02000      26459.79|     185.00000      24845.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-92948              9005.000  LFT |       1.73000      15578.65|       3.75000      33768.75| 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0020 601-94689                50.000  EACH|    2063.25000     103162.50|    2650.00000     132500.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0021 601-99105               797.000  LFT |      12.86000      10249.42|      10.25000       8169.25| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0022 605-05523               562.000  LFT |      12.38000       6957.56|       8.50000       4777.00| 
  CURB, HMA                               |                            |                            | 
0023 608-04395                20.000  TON |      93.05000       1861.00|     100.00000       2000.00| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0024 610-07488              1530.000  TON |      91.15000     139459.50|      83.00000     126990.00| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0025 615-06505                20.000  EACH|     825.00000      16500.00|     600.00000      12000.00| 
  MONUMENT, B                             |                            |                            | 
0026 616-06405               200.000  TON |      60.27000      12054.00|      50.00000      10000.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0027 801-03290                 4.000  EACH|     120.75000        483.00|     125.00000        500.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0028 801-06203             16490.000  LFT |       0.44000       7255.60|       0.90000      14841.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0029 801-06207              8358.000  LFT |       1.40000      11701.20|       0.90000       7522.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0030 801-06640                49.000  EACH|      81.90000       4013.10|      85.00000       4165.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0031 801-06775                        LUMP|   33752.52000      33752.52|   82500.00000      82500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 808-03631              1204.000  LFT |       1.31000       1577.24|       1.30000       1565.20| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0033 808-03632               430.000  LFT |       1.31000        563.30|       1.30000        559.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0034 808-04896               194.000  LFT |       1.31000        254.14|       1.30000        252.20| 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0035 808-06703            165255.000  LFT |       0.25000      41313.75|       0.25000      41313.75| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 470 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,144,261.41                                                  ROUTE : 59 
     CALL ORDER   : 470                     CONTRACT ID : RS-27285-A                   COUNTIES : CLAY            PARKE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-0918397              |                 
                                          |WABASH VALLEY ASPHALT CO. LL|RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 808-75240             12070.000  LFT |       0.25000       3017.50|       0.25000       3017.50| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0037 808-75245             95225.000  LFT |       0.25000      23806.25|       0.25000      23806.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0038 808-75297               490.000  LFT |       3.04000       1489.60|       3.00000       1470.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0039 808-75996               543.000  EACH|       6.07000       3296.01|       5.00000       2715.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  2,999,704.45|             $  3,528,515.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,999,704.45|             $  3,528,515.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,244,686.69                                                  ROUTE : STATE ROAD 28 
     CALL ORDER   : 480                     CONTRACT ID : RS-27297-A                   COUNTIES : FOUNTAIN        TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 106300I 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,088,150.79     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,195,610.19     109.8754% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING, MILL SURFACE AND BITUMINOUS OVERLAY                     
                                          |                            |                            | 
0001 105-06845                        LUMP|    5032.10000       5032.10|    5625.00000       5625.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1978.40000      11870.40|    2201.57000      13209.42| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   54460.00000      54460.00|   37129.44000      37129.44| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 303-01180                40.000  TON |      80.20000       3208.00|      21.16000        846.40| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 303-07449               291.710  TON |      26.40000       7701.14|      26.58000       7753.65| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0007 304-07490               225.250  TON |     198.10000      44622.03|     202.62000      45640.16| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 306-08033            165511.110  SYS |       0.45000      74480.00|       0.64000     105927.11| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0009 306-08043              5769.400  SYS |       2.50000      14423.50|       1.29000       7442.53| 
  MILLING, TRANSITION                     |                            |                            | 
0010 401-07321             14131.000  TON |      35.80000     505889.80|      38.41000     542771.71| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0011 402-07451              2000.000  TON |      39.30000      78600.00|      48.94000      97880.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0012 406-05520                42.500  TON |     176.90000       7518.25|     189.53000       8055.03| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 608-04395                10.000  TON |      96.10000        961.00|      22.84000        228.40| 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0016 610-05527               665.160  TON |      69.70000      46361.65|      84.21000      56013.12| 
  HMA FOR APPROACHES                      |                            |                            | 
0017 612-04315               224.000  TON |     755.00000     169120.00|     755.00000     169120.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0018 612-60410              2656.000  EACH|       6.40000      16998.40|       6.35000      16865.60| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,244,686.69                                                  ROUTE : STATE ROAD 28 
     CALL ORDER   : 480                     CONTRACT ID : RS-27297-A                   COUNTIES : FOUNTAIN        TIPPECANOE 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0019 615-06505                 2.000  EACH|    1186.10000       2372.20|     885.66000       1771.32| 
  MONUMENT, B                             |                            |                            | 
0020 801-03290                 4.000  EACH|      80.00000        320.00|     120.00000        480.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0021 801-06203              4730.000  LFT |       0.15000        709.50|       0.98000       4635.40| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0022 801-06207              4730.000  LFT |       1.40000       6622.00|       1.05000       4966.50| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0023 801-06640                31.000  EACH|      70.00000       2170.00|      68.00000       2108.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|   11252.10000      11252.10|   25566.87000      25566.87| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 808-06703             30430.000  LFT |       0.35000      10650.50|       0.24000       7303.20| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0026 808-75240             94872.000  LFT |       0.01000        948.72|       0.24000      22769.28| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0027 808-75245             30430.000  LFT |       0.25000       7607.50|       0.24000       7303.20| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0028 808-75996              1063.000  EACH|       4.00000       4252.00|       3.95000       4198.85| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,088,150.79|             $  1,195,610.19| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,088,150.79|             $  1,195,610.19| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 500 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   966,104.70                                                  ROUTE : SR 3 
     CALL ORDER   : 500                     CONTRACT ID : RS-27324-A                   COUNTIES : DECATUR 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 199800E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0844079     ROHE, PAUL H. COMPANY                                                  $    672,171.37     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    717,465.86     106.7385% 
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1680.00000      10080.00|    1000.00000       6000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|    8300.00000       8300.00|   35000.00000      35000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               500.000  TON |      29.00000      14500.00|      12.00000       6000.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490               500.000  TON |      67.00000      33500.00|      40.00000      20000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 306-08034            145014.100  SYS |       0.30000      43504.23|       0.30000      43504.23| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043              7576.000  SYS |       0.98000       7424.48|       1.50000      11364.00| 
  MILLING, TRANSITION                     |                            |                            | 
0007 306-08043              4248.000  SYS |       1.00000       4248.00|       2.00000       8496.00| 
  MILLING, TRANSITION FOR DRIVEWAY        |                            |                            | 
0008 401-06264                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 402-07451              2150.000  TON |      33.80000      72670.00|      30.00000      64500.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0011 406-05520                51.870  TON |     185.00000       9595.95|     180.00000       9336.60| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487               612.400  TON |      62.00000      37968.80|      50.00000      30620.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 801-06207             11261.250  LFT |       0.74000       8333.33|       0.50000       5630.63| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                35.000  EACH|      65.00000       2275.00|      90.00000       3150.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   14561.57000      14561.57|   31000.00000      31000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 500 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   966,104.70                                                  ROUTE : SR 3 
     CALL ORDER   : 500                     CONTRACT ID : RS-27324-A                   COUNTIES : DECATUR 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0844079              |(2) 35-1357381              |                 
                                          |ROHE, PAUL H. COMPANY       |O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 807-98690                 1.000  EACH|     360.54000        360.54|     600.00000        600.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0017 808-06712             10837.000  LFT |       0.10000       1083.70|       0.10000       1083.70| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             91578.000  LFT |       0.08000       7326.24|       0.10000       9157.80| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714              9259.000  LFT |       0.09000        833.31|       0.10000        925.90| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75297                76.000  LFT |      10.00000        760.00|      10.00000        760.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 401-07328             12238.200  TON |      32.10000     392846.22|      35.00000     428337.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
     SECTION TOTALS                       |             $    672,171.37|             $    717,465.86| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    672,171.37|             $    717,465.86| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 510 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 11 
     CALL ORDER   : 510                     CONTRACT ID : RS-27325-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,373,106.86     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 520 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 31 
     CALL ORDER   : 520                     CONTRACT ID : RS-27326-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    612,275.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 530 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,072,622.02                                                  ROUTE : 58 
     CALL ORDER   : 530                     CONTRACT ID : RS-27330-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 340300G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,041,794.48     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1500.00000       9000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  101500.00000     101500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180              1033.690  TON |      29.00000      29977.01|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490               340.800  TON |     150.00000      51120.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 306-08034            189117.890  SYS |       0.60000     113470.73|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043             10691.000  SYS |       1.65000      17640.15|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    5000.00000       5000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07328             14720.250  TON |      44.50000     655051.13|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07379             19627.010  TON |      35.00000     686945.35|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0010 402-07451               250.000  TON |      60.00000      15000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0011 406-05520               125.950  TON |     185.00000      23300.75|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07487              2057.930  TON |      85.00000     174924.05|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 615-06525                 1.000  EACH|     450.00000        450.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0014 720-44000                 2.000  EACH|     780.00000       1560.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0015 801-06207             27909.500  LFT |       1.28000      35724.16|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 530 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,072,622.02                                                  ROUTE : 58 
     CALL ORDER   : 530                     CONTRACT ID : RS-27330-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06640                30.000  EACH|      75.80000       2274.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06775                        LUMP|   67400.00000      67400.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 808-06712              5960.500  LFT |       0.10000        596.05|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713            112038.000  LFT |       0.10000      11203.80|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             78071.000  LFT |       0.10000       7807.10|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297               120.000  LFT |       3.50000        420.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75996              1379.000  EACH|       3.60000       4964.40|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 808-75998              1379.000  EACH|      18.20000      25097.80|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0024 808-97323               288.000  LFT |       4.75000       1368.00|                            | 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $  2,041,794.48|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,041,794.48|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 550 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,402,634.79                                                  ROUTE : 62 
     CALL ORDER   : 550                     CONTRACT ID : RS-27333-A                   COUNTIES : JEFFERSON       RIPLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 326900A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    940,551.18     100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $    951,678.25     101.1830% 
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,024,500.00     108.9254% 
       35-1418333     ROGERS GROUP, INC.                                                                     IRREGULAR 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|    1650.00000       9900.00|    1450.00000        8700.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   12000.00000      12000.00|    8700.00000       8700.00|   50700.00000       50700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180               250.000  TON |      25.00000       6250.00|      33.00000       8250.00|      20.00000        5000.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07489               661.330  TON |      80.00000      52906.40|      58.00000      38357.14|      75.00000       49599.75 
  HMA PATCHING, TYPE A                    |                            |                            | 
0005 306-08034            229405.550  SYS |       0.20000      45881.11|       0.31000      71115.72|       0.25000       57351.39 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043             10905.220  SYS |       1.00000      10905.22|       0.95000      10359.96|       1.50000       16357.83 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-07321             18925.960  TON |      30.00000     567778.80|      31.00000     586704.76|      32.30000      611308.51 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07450              2627.550  TON |      40.00000     105102.00|      32.75000      86052.26|      32.30000       84869.87 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                80.020  TON |     180.00000      14403.60|     175.00000      14003.50|     170.00000       13603.40 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07486               899.680  TON |      55.00000      49482.40|      62.00000      55780.16|      42.00000       37786.56 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0011 801-06207             25000.000  LFT |       0.25000       6250.00|       0.55000      13750.00|       1.00000       25000.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0012 801-06640                54.000  EACH|      80.00000       4320.00|      65.00000       3510.00|      85.00000        4590.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0013 801-06775                        LUMP|   20000.00000      20000.00|   13142.73000      13142.73|   27519.67000       27519.67 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 550 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,402,634.79                                                  ROUTE : 62 
     CALL ORDER   : 550                     CONTRACT ID : RS-27333-A                   COUNTIES : JEFFERSON       RIPLEY 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |(3) 35-2040801     
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |GOHMANN ASPHALT & CONSTR., I 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 808-06711               343.500  LFT |       0.10000         34.35|       0.08000         27.48|       0.08000          27.48 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0015 808-06712              5878.000  LFT |       0.10000        587.80|       0.08000        470.24|       0.08000         470.24 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            177448.000  LFT |       0.10000      17744.80|       0.08000      14195.84|       0.08000       14195.84 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714            142487.000  LFT |       0.10000      14248.70|       0.08000      11398.96|       0.08000       11398.96 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75297               100.000  LFT |       8.00000        800.00|       5.00000        500.00|       5.00000         500.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0019 808-75996               122.000  EACH|      13.00000       1586.00|       6.50000        793.00|       7.00000         854.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0020 808-75998               122.000  EACH|      35.00000       4270.00|      38.25000       4666.50|      38.25000        4666.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    940,551.18|             $    951,678.25|                $  1,024,500.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    940,551.18|             $    951,678.25|                $  1,024,500.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 560 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   625,765.82                                                  ROUTE : SR 160 
     CALL ORDER   : 560                     CONTRACT ID : RS-27336-A                   COUNTIES : CLARK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   35  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 301000A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    461,000.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    497,625.70     107.9448% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING, MILL SURFACE AND BITUMINOUS OVERLAY                     
                                          |                            |                            | 
0001 105-07038                 4.000  MOS |    1250.00000       5000.00|    1500.00000       6000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   22113.09000      22113.09|    8000.00000       8000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180              1607.000  TON |      11.50000      18480.50|      15.00000      24105.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07489               350.000  TON |      80.00000      28000.00|     100.00000      35000.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0005 306-08034               612.000  SYS |       3.35000       2050.20|      10.00000       6120.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0006 306-08043             14880.000  SYS |       1.55000      23064.00|       2.00000      29760.00| 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-07321              8935.000  TON |      28.00000     250180.00|      30.00000     268050.00| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07450               300.000  TON |      28.00000       8400.00|      40.00000      12000.00| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                40.000  TON |     172.00000       6880.00|     200.00000       8000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07486               796.000  TON |      40.00000      31840.00|      50.00000      39800.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0011 720-44000                 1.000  EACH|     300.00000        300.00|     750.00000        750.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 722-51852               100.000  SFT |      77.00000       7700.00|      25.00000       2500.00| 
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            | 
0013 801-06207             11088.000  LFT |       0.95000      10533.60|       1.00000      11088.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                44.000  EACH|      62.00000       2728.00|      80.00000       3520.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 560 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   625,765.82                                                  ROUTE : SR 160 
     CALL ORDER   : 560                     CONTRACT ID : RS-27336-A                   COUNTIES : CLARK 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 801-06775                        LUMP|   12000.00000      12000.00|    7000.00000       7000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 807-98690                 2.000  EACH|     250.00000        500.00|     500.00000       1000.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0017 808-06712              4721.000  LFT |       0.08000        377.68|       0.10000        472.10| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             88829.000  LFT |       0.08000       7106.32|       0.10000       8882.90| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             61787.000  LFT |       0.08000       4942.96|       0.10000       6178.70| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75140                 2.000  EACH|     260.00000        520.00|     300.00000        600.00| 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0021 808-75297                55.000  LFT |       6.00000        330.00|       7.00000        385.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75998              1023.000  EACH|      17.55000      17953.65|      18.00000      18414.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    461,000.00|             $    497,625.70| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    461,000.00|             $    497,625.70| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 570 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : SR 9 
     CALL ORDER   : 570                     CONTRACT ID : RS-27339-A                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,210,490.00     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 580 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,866.15                                                  ROUTE : 256 
     CALL ORDER   : 580                     CONTRACT ID : RS-27411-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 443900B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,179,135.70     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,270,000.00     107.7060% 
   3   35-1418333     ROGERS GROUP, INC.                                                     $  1,335,999.64     113.3032% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-1418333     
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|    1300.00000       7800.00|    1000.00000        6000.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   40000.00000      40000.00|   57700.00000      57700.00|   14791.00000       14791.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 203-02000              6118.000  CYS |       5.00000      30590.00|       8.85000      54144.30|       9.00000       55062.00 
  EXCAVATION, COMMON                      |                            |                            | 
0004 301-07448              6056.600  TON |       8.00000      48452.80|      12.00000      72679.20|      12.00000       72679.20 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0005 303-01180              2117.870  TON |      14.00000      29650.18|      12.00000      25414.44|      12.00000       25414.44 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 304-07490              2000.000  TON |      50.00000     100000.00|      40.00000      80000.00|      80.00000      160000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 306-08034            111395.000  SYS |       0.30000      33418.50|       0.05000       5569.75|       0.26000       28962.70 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 306-08043             11962.100  SYS |       1.50000      17943.15|       1.25000      14952.63|       0.08000         956.97 
  MILLING, TRANSITION                     |                            |                            | 
0009 401-06264                        LUMP|    3000.00000       3000.00|    1450.00000       1450.00|    5910.00000        5910.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07321             10704.230  TON |      27.00000     289014.21|      28.50000     305070.56|      27.00000      289014.21 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07390             12253.438  TON |      24.00000     294082.51|      27.00000     330842.83|      29.00000      355349.70 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0012 402-07441              4542.450  TON |      26.00000     118103.70|      29.00000     131731.05|      30.00000      136273.50 
  HMA BASE, TYPE B                        |                            |                            | 
0013 402-07451               250.000  TON |      40.00000      10000.00|      33.00000       8250.00|      45.00000       11250.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0014 404-05514               600.000  SYS |       8.00000       4800.00|       3.00000       1800.00|       4.50000        2700.00 
  SEAL COAT, 5                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/29/04 
                                                                                                                   PAGE : 580 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,900,866.15                                                  ROUTE : 256 
     CALL ORDER   : 580                     CONTRACT ID : RS-27411-A                   COUNTIES : JEFFERSON       SCOTT 
     LETTING DATE : 01/21/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-2040801              |(3) 35-1418333     
                                          |O'MARA, DAVE CONTRACTOR     |GOHMANN ASPHALT & CONSTR., I|ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 406-05520               138.850  TON |     100.00000      13885.00|     170.00000      23604.50|     100.00000       13885.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 610-07487              1315.830  TON |      50.00000      65791.50|      39.00000      51317.37|      60.00000       78949.80 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0017 720-44000                 3.000  EACH|     600.00000       1800.00|     300.00000        900.00|     300.00000         900.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0018 801-06203              8669.000  LFT |       0.25000       2167.25|       0.34000       2947.46|       0.19000        1647.11 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0019 801-06207             32490.000  LFT |       0.30000       9747.00|       1.00000      32490.00|       0.60000       19494.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0020 801-06640                50.000  EACH|      85.00000       4250.00|      75.00000       3750.00|      82.25000        4112.50 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0021 801-06775                        LUMP|   20000.00000      20000.00|   25147.99000      25147.99|   17500.00000       17500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0022 808-06712              7170.000  LFT |       0.10000        717.00|       0.08000        573.60|       0.09000         645.30 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0023 808-06713             86690.000  LFT |       0.10000       8669.00|       0.08000       6935.20|       0.09000        7802.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0024 808-06714             49019.000  LFT |       0.10000       4901.90|       0.08000       3921.52|       0.09000        4411.71 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0025 808-75297                68.000  LFT |       7.00000        476.00|       7.00000        476.00|       6.50000         442.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0026 808-75300               202.000  LFT |       2.00000        404.00|       4.00000        808.00|       1.65000         333.30 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0027 808-75996               854.000  EACH|       4.00000       3416.00|       3.00000       2562.00|       4.05000        3458.70 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0028 808-75998               992.000  EACH|      18.00000      17856.00|      17.30000      17161.60|      18.20000       18054.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,179,135.70|             $  1,270,000.00|                $  1,335,999.64 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,179,135.70|             $  1,270,000.00|                $  1,335,999.64 
==================================================================================================================================== 



 


